| NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 07/21/03
PAGE : 270 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 714, 000. 00 RQUTE : HORNETTOMNN ROAD
CALL ORDER : 270 CONTRACT I D : B -25997-A COUNTI ES : BROMWN
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TI ME : 06/18/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 9907003
SET-ASI DE :

VENDCR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1801998 QLR INC. $  634,558.22 100. 0000%
2 35-1310611 DUNCAN ROBERTSON | NC $ 647, 384.64 102. 0213%
3 35-1917625 M LESTONE CONTRACTCRS, L. P. $  659,800.00 103. 9778%
4 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $  687,649.30 108. 3666%
5  35-1128289 BEATY CONSTRUCTI ON, | NC. $  718,603.00 113. 2446%
6  35-1385672 FORCE CONSTRUCTI ON GO | NC. $  762,525.35 120. 1663%
7  35-1364963 ERBER & M LLI GAN CONSTR.  CO. $  820,733.63 129. 3393%
8  35-1673827 HENDERSON, H E., INC. CONDI TI ONAL BI D $  852,769.55 134. 3879%
| (1) 35-1801998 | (2) 35-1310611 | (3) 35-1917625
|CLR INC. | DUNCAN ROBERTSCN | NC | M LESTONE CONTRACTORS, L. P
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ Ao m m e e e e e et m e e e e et e e e e e e e e e e e e e e e meeeeoao-o
SECTI ON 0001 BRI DGE REPLACENENT
I I |
0001 105-06845 LUMP|  10600. 00000 10600. 00|  10000. 00000 10000. 00|  10600. 00000 10600. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 12.000 MS | 1425. 00000 17100. 00| 1250. 00000 15000. 00| 1300. 00000 15600. 00
FIELD CFFI CE, B | | |
0003 110-01001 LUMP|  31900. 00000 31900. 00|  30000. 00000 30000. 00|  33300. 00000 33300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 6300. 00000 6300. 00| 6000. 00000 6000.00]  12500. 00000 12500. 00
CLEARI NG RI GHT OF WY | |
0005 202-51330 LUMP|  18500. 00000 18500. 00|  10000. 00000 10000. 00|  10000. 00000 10000. 00
PRESENT STRUCTURE, REMOVE | |
0006 202-60820 380.000 n2 | 4. 25000 1615. 00| 1. 00000 380. 00| 4. 25000 1615. 00
SURFACE M LLING ASPHALT | | |
0007 203-02000 5864.000 n8 | 7. 25000 42514. 00| 10. 00000 58640. 00| 13. 00000 76232. 00
EXCAVATI ON,  COMMON | | |
0008 205-06931 45.000 My | 20. 00000 900. 00| 15. 00000 675. 00| 35. 00000 1575. 00
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0009 205-06937 145.000 m | 5. 00000 725. 00| 3. 00000 435. 00| 6. 00000 870. 00
TEMPORARY SI LT FENCE | | |
0010 206-51225 156.500 n8 | 19. 00000 2973. 50| 10. 00000 1565. 00| 25. 00000 3912. 50
EXCAVATI ON, DRY | |
0011 207-07502 1931.000 n2 | 1. 85000 3572. 35| 3. 00000 5793. 00| 7. 50000 14482. 50
SUBGRADE TREATMENT, TYPE D | |
0012 211-06467 12.800 n8 | 230. 00000 2944. 00| 35. 00000 448. 00| 85. 00000 1088. 00

AGGREGATE FCR END BENT BACKFI LL | | |
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ENG NEER S ESTI MATE: $ 714, 000. 00 ROUTE : HORNETTOMN ROAD
CALL ORDER . 270 CONTRACT ID : B -25997-A COUNTI ES : BROM
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1801998 | (2) 35-1310611 | (3) 35-1917625
| CLR, I NC. | DUNCAN ROBERTSON | NC | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 211-07454 20.900 n8 | 30. 00000 627. 00| 35. 00000 731. 50| 26. 00000 543. 40
STRUCTURE BACKFI LL | | |
0014 301-07448 1505.000 My | 19. 25000 28971. 25| 16. 50000 24832. 50| 23. 05000 34690. 25
COVPACTED AGGREGATE, NO 53, BASE | | [
0015 402-07432 210.000 My | 64. 25000 13492. 50| 86. 00000 18060. 00| 63. 00000 13230. 00
HMA SURFACE, TYPE A | | [
0016 402-07435 300.000 My | 59. 25000 17775. 00| 75. 00000 22500. 00| 58. 00000 17400. 00
HMVA | NTERVEDI ATE, TYPE A | | |
0017 404-05514 527.500 n2 | 13. 00000 6857. 50| 7.70000 4061. 75| 9. 40000 4958. 50
SEAL COAT, 5 | | [
0018 405-05518 2240.000 n2 | 1. 25000 2800. 00| 0. 80000 1792. 00| 1. 25000 2800. 00
ASPHALT FOR PRI VE COAT | | [
0019 406- 05521 2565.000 n?2 | 0. 06000 153. 90| 0. 07000 179. 55| 0. 06000 153. 90
ASPHALT FOR TACK COAT | | [
0020 601-02800 4.000 EACH 900. 00000 3600. 00| 970. 00000 3880. 00| 950. 00000 3800. 00
GUARDRAI L TRANSI TI ON, TGT | | [
0021 601-06037 4.000 EACH 600. 00000 2400. 00| 660. 00000 2640. 00| 725. 00000 2900. 00
GUARDRAI L END TREATMENT, | | | [
0022 601-99105 64.770 m | 29. 50000 1910. 72| 32. 00000 2072. 64| 52. 00000 3368. 04
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0023 603- 06040 450.000 m | 19. 00000 8550. 00| 20. 70000 9315. 00| 26. 00000 11700. 00
FENCE, FARM FIELD, 1190 nm | | [
0024 603-91340 1.000 EACH 1000. 00000 1000. 00| 1080. 00000 1080. 00| 1260. 00000 1260. 00
FENCE GATE, FARM FI ELD, 1190 mm X 6.1 m| | |
0025 603-94842 1.000 EACH 950. 00000 950. 00| 1025. 00000 1025. 00| 950. 00000 950. 00
FENCE GATE, FARM FI ELD, 1190 mm X 4.3 m| | |
0026 603-96042 1.000 EACH 1330. 00000 1330. 00| 1430. 00000 1430. 00| 1575. 00000 1575. 00
FENCE GATE, FARM FI ELD, 1190 mm X 7.3 m| | |
0027 610- 05527 75.000 My | 130. 00000 9750. 00| 107. 00000 8025. 00| 115. 00000 8625. 00
HVA FOR APPROACHES | | |
0028 610- 06257 125.100 n2 | 70. 00000 8757. 00| 75. 00000 9382. 50| 70. 00000 8757. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0029 611-06497 2.000 EACH 240. 00000 480. 00| 150. 00000 300. 00| 180. 00000 360. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0030 616- 02320 23.000 n2 | 20. 00000 460. 00| 10. 00000 230. 00| 3. 50000 80. 50
GEOTEXTI LES | | [
0031 616- 06405 15.000 My | 45, 00000 675. 00| 50. 00000 750. 00| 65. 00000 975. 00
Rl PRAP, REVETNMENT | | |
0032 616-51367 424.000 n2 | 43. 00000 18232. 00| 60. 00000 25440. 00| 55. 00000 23320. 00

SLOPEWALL, CONCRETE, 100 mm | [ |
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ENG NEER S ESTI MATE: $ 714, 000. 00 ROUTE : HORNETTOMN RQOAD
CALL ORDER . 270 CONTRACT ID : B -25997-A COUNTI ES : BROM
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1801998 | (2) 35-1310611 | (3) 35-1917625
| CLR, I NC. | DUNCAN ROBERTSON | NC | M LESTONE CONTRACTORS, L. P
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 621-01004 2.000 EACH 275. 00000 550. 00| 302. 50000 605. 00| 680. 00000 1360. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0034 621- 06545 1.000 My | 700. 00000 700. 00| 455, 40000 455. 40| 660. 00000 660. 00
FERTI LI ZER | | |
0035 621- 06548 7.000 kg | 100. 00000 700. 00| 77.00000 539. 00| 64. 00000 448. 00
SEED M XTURE, CV | |
0036 621- 06553 150. 000 kg | 6. 00000 900. 00| 6. 44000 966. 00| 7. 30000 1095. 00
SEED M XTURE, R | |
0037 621- 06565 4.800 My | 535. 00000 2568. 00| 577. 50000 2772. 00| 500. 00000 2400. 00
MULCHI NG MATERI AL | |
0038 621- 06567 26.000 KL | 0. 52000 13. 52| 0. 60000 15. 60| 0. 50000 13.00
WATER [ | |
0039 621- 06575 1460. 000 n2 | 3. 80000 5548. 00| 4.18000 6102. 80| 3. 40000 4964. 00
SODDI NG,  NURSERY | | |
0040 622-52436 4.000 EACH 28. 00000 112. 00| 30. 80000 123. 20| 29. 00000 116. 00
SI GN, DO NOT MOW OR SPRAY | | |
0041 622-98200 4.000 EACH 28. 00000 112. 00| 30. 80000 123. 20| 29. 00000 116. 00
SI GN, DO NOT DI STURB | | |
0042 701-51195 148.200 m | 110. 00000 16302. 00| 100. 00000 14820. 00| 145. 00000 21489. 00
PILE, STEEL H, HP 310 X 79 | | |
0043 701-91792 8.000 EACH 110. 00000 880. 00| 98. 00000 784. 00| 75. 00000 600. 00
PILE TIP, STEEL H | | |
0044 701-92043 31.000 m | 215. 00000 6665. 00| 500. 00000 15500. 00| 300. 00000 9300. 00
CORED HOLE | N ROCK, 457 nm | | [
0045 702-51005 85.100 nm8 | 485. 00000 41273. 50| 800. 00000 68080. 00| 550. 00000 46805. 00
CONCRETE, A, SUBSTRUCTURE | | |
0046 702-51015 20.400 nB8 | 440. 00000 8976. 00| 800. 00000 16320. 00| 330. 00000 6732. 00
CONCRETE, B, FOOTI NGS | | |
0047 703-51030 7402.000 kg | 1. 51000 11177. 02| 1. 25000 9252. 50| 1. 20000 8882. 40
REI NFORCI NG STEEL | | [
0048 703-51032 17582. 000 kg | 1. 58000 27779. 56| 1. 35000 23735. 70| 1. 30000 22856. 60
REI NFORCI NG STEEL, EPOXY CQATED | | |
0049 704-51002 133.600 n8 | 625. 00000 83500. 00| 600. 00000 80160. 00| 725. 00000 96860. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0050 706-06347 103.700 m | 250. 00000 25925. 00| 264. 00000 27376. 80| 175. 00000 18147. 50
RAILING CF-1 | | [
0051 706-51020 11.800 nB8 | 825. 00000 9735. 00| 600. 00000 7080. 00| 775. 00000 9145. 00
CONCRETE, C, RAILING | | |
0052 707-05979 253.600 n2 | 394. 00000 99918. 40| 300. 00000 76080. 00| 245. 00000 62132. 00

STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | |
CB, 686 mm X 1219 mm | | |
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ENG NEER S ESTI MATE: $ 714, 000. 00 ROUTE : HORNETTOMN RQOAD
CALL ORDER . 270 CONTRACT ID : B -25997-A COUNTI ES : BROM
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1801998 | (2) 35-1310611 | (3) 35-1917625
| CLR, I NC. | DUNCAN ROBERTSON | NC | M LESTONE CONTRACTCORS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0053 709-51821 LUWP| 2500. 00000 2500. 00| 4000. 00000 4000. 00| 2654. 43000 2654. 43
SURFACE SEAL | | |
0054 715-05119 32.500 m | 150. 00000 4875. 00| 75. 00000 2437. 50| 95. 00000 3087. 50
PIPE, TYPE 1, O RCULAR 375 nm [ [ |
0055 715-05169 25.500 m | 155. 00000 3952. 50| 75. 00000 1912. 50| 105. 00000 2677.50
PIPE, TYPE 3, O RCULAR 375 mm [ [ |
0056 715- 05407 30.000 m | 60. 00000 1800. 00| 10. 00000 300. 00| 20. 00000 600. 00
PI PE, END BENT DRAIN, 150 nm | | [
0057 715- 46005 8.000 EACH 425. 00000 3400. 00| 225. 00000 1800. 00| 200. 00000 1600. 00
PI PE END SECTION, 375 mm | | [
0058 732- 04596 1.000 EACH| 2000. 00000 2000. 00| 1500. 00000 1500. 00| 4000. 00000 4000. 00
WATER SERVI CE | | [
0059 801-04308 2.000 EACH 160. 00000 320. 00| 750. 00000 1500. 00| 105. 00000 210. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0060 801-06640 6. 000 EACH 290. 00000 1740. 00| 360. 00000 2160. 00| 200. 00000 1200. 00
CONSTRUCTI ON SI GN, A | | [
0061 801-06775 LUVP| 1500. 00000 1500. 00| 3500. 00000 3500. 00| 6053. 08000 6053. 08
MAI NTAI NI NG TRAFFI C | | |
0062 801-07119 14.400 m | 50. 00000 720. 00| 50. 00000 720. 00| 26. 00000 374. 40
BARRI CADE, I11-B | | [
SECTI ON TOTALS | $ 634, 558. 22| $ 647, 384. 64| $ 659, 800. 00
------------------------------------------ Hre o e m e e e e e e e e e e ot e et e e e e e e o e e e e e e e e e e e e e e eeeceeeaoaao-

CONTRACT TOTALS | $ 634, 558. 22| $ 647, 384. 64| $ 659, 800. 00
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ENG NEER S ESTI MATE: $ 714, 000. 00 ROUTE : HORNETTOMN RQOAD
CALL ORDER . 270 CONTRACT ID : B -25997-A COUNTI ES : BROM
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-1128289 | (6) 35-1385672
| GOHVANN ASPHALT & CONSTR , || BEATY CONSTRUCTI ON, | NC. | FORCE CONSTRUCTI ON CO. | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REPLACEMENT

[ I
0001 105-06845 LUWP| 8500. 00000 8500. 00| 13900. 00000 13900. 00| 10400. 00000 10400. 00

CONSTRUCTI ON ENG NEERI NG | | [

0002 105- 07039 12.000 MO | 1200. 00000 14400. 00| 1350. 00000 16200. 00| 1557. 00000 18684. 00
FI ELD OFFI CE, B [ [ [

0003 110- 01001 LUWP|  34000. 00000 34000. 00]  35000. 00000 35000. 00]  41131. 00000 41131. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [

0004 201-52370 LUWP| 6500. 00000 6500. 00| 7200. 00000 7200.00]  21056. 00000 21056. 00
CLEARI NG R GHT OF WAY | | [

0005 202-51330 LUMP|  13000. 00000 13000. 00|  13296. 01000 13296. 01|  22750. 00000 22750. 00
PRESENT STRUCTURE, REMOVE

0006 202- 60820 380.000 n2 | 8. 00000 3040. 00| 9. 00000 3420. 00| 6. 50000 2470. 00
SURFACE M LLI NG ASPHALT | | |

0007 203- 02000 5864.000 n8 | 9. 00000 52776. 00| 12. 00000 70368. 00| 13. 83000 81099. 12
EXCAVATI ON,  COMVON | | [

0008 205- 06931 45.000 My | 28. 00000 1260. 00| 48. 00000 2160. 00| 56. 50000 2542, 50
TEMPORARY CHECK DAM REVETMENT R PRAP | [ [

0009 205- 06937 145.000 m | 5. 25000 761. 25| 6. 00000 870. 00| 9. 84000 1426. 80
TEMPORARY SI LT FENCE | |

0010 206-51225 156.500 n8 | 60. 00000 9390. 00| 60. 00000 9390. 00| 31. 60000 4945, 40
EXCAVATI ON, DRY | |

0011 207-07502 1931.000 n2 | 7. 75000 14965. 25| 7. 85000 15158. 35| 7. 85000 15158. 35
SUBGRADE TREATMENT, TYPE D | |

0012 211- 06467 12.800 n8 | 125. 00000 1600. 00| 64. 00000 819. 20| 41. 21000 527. 49
AGGREGATE FOR END BENT BACKFI LL | | [

0013 211- 07454 20.900 n8 | 100. 00000 2090. 00| 40. 00000 836. 00| 47. 34000 989. 41
STRUCTURE BACKFI LL | | [

0014 301-07448 1505. 000 My | 22. 00000 33110. 00| 20. 00000 30100. 00| 18. 47000 27797. 35
COVPACTED AGGREGATE, NO 53, BASE | | |

0015 402- 07432 210.000 My | 63. 00000 13230. 00| 70. 00000 14700. 00| 78. 00000 16380. 00
HVA SURFACE, TYPE A | | |

0016 402- 07435 300.000 My | 58. 00000 17400. 00| 70. 00000 21000. 00| 68. 00000 20400. 00
HVA | NTERVEDI ATE, TYPE A | | [

0017 404- 05514 527.500 n2 | 9. 40000 4958. 50| 11. 00000 5802. 50| 7.00000 3692. 50
SEAL COAT, 5 | |

0018 405- 05518 2240.000 n2 | 1. 25000 2800. 00| 1. 00000 2240. 00| 0. 75000 1680. 00
ASPHALT FOR PRI ME COAT | |

0019 406- 05521 2565.000 n2 | 0. 06000 153. 90| 0. 10000 256. 50| 0. 06000 153. 90
ASPHALT FOR TACK COAT | | |

0020 601- 02800 4.000 EACH 900. 00000 3600. 00| 1000. 00000 4000. 00| 875. 00000 3500. 00

GUARDRAI L TRANSI TION, TGT | | |
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ENG NEER S ESTI MATE: $ 714, 000. 00 ROUTE : HORNETTOMN RQOAD
CALL ORDER . 270 CONTRACT ID : B -25997-A COUNTI ES : BROM
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-1128289 | (6) 35-1385672
| GOHVANN ASPHALT & CONSTR , || BEATY CONSTRUCTI ON, | NC. | FORCE CONSTRUCTI ON CO. | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0021 601-06037 4.000 EACH 700. 00000 2800. 00| 700. 00000 2800. 00| 600. 00000 2400. 00
GUARDRAI L END TREATMENT, | | | |
0022 601-99105 64.770 m | 50. 00000 3238. 50| 32. 00000 2072. 64| 28. 85000 1868. 61
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0023 603- 06040 450.000 m | 25. 00000 11250. 00| 21. 00000 9450. 00| 18. 70000 8415. 00
FENCE, FARM FIELD, 1190 nm | | [
0024 603-91340 1.000 EACH 1200. 00000 1200. 00| 1100. 00000 1100. 00| 980. 00000 980. 00
FENCE GATE, FARM FI ELD, 1190 mm X 6.1 m | | |
0025 603-94842 1.000 EACH 900. 00000 900. 00| 1100. 00000 1100. 00| 925. 00000 925. 00
FENCE GATE, FARM FI ELD, 1190 mm X 4.3 m| | |
0026 603- 96042 1.000 EACH| 1500. 00000 1500. 00| 1500. 00000 1500. 00| 1300. 00000 1300. 00
FENCE GATE, FARM FI ELD, 1190 mm X 7.3 m| | |
0027 610- 05527 75.000 My | 115. 00000 8625. 00| 130. 00000 9750. 00| 97. 00000 7275. 00
HVA FOR APPROACHES | | |
0028 610- 06257 125.100 n2 | 70. 00000 8757. 00| 75. 00000 9382. 50| 85. 71000 10722. 32
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0029 611-06497 2.000 EACH 165. 00000 330. 00| 180. 00000 360. 00| 165. 00000 330. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0030 616-02320 23.000 n2 | 10. 00000 230. 00| 10. 00000 230. 00| 2. 33000 53.59
GEOTEXTI LES | | |
0031 616- 06405 15.000 My | 27. 00000 405. 00| 25. 00000 375. 00| 55. 34000 830. 10
Rl PRAP, REVETNMENT | | |
0032 616-51367 424.000 n2 | 80. 00000 33920. 00| 61. 80000 26203. 20| 75. 64000 32071. 36
SLOPEWALL, CONCRETE, 100 mm | | |
0033 621-01004 2.000 EACH 650. 00000 1300. 00| 650. 00000 1300. 00| 900. 00000 1800. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0034 621- 06545 1.000 My | 630. 00000 630. 00| 750. 00000 750. 00| 605. 00000 605. 00
FERTI LI ZER | | [
0035 621- 06548 7.000 kg | 61. 00000 427. 00| 70. 00000 490. 00| 55. 00000 385. 00
SEED M XTURE, CV | | |
0036 621- 06553 150. 000 kg | 6. 90000 1035. 00| 8. 00000 1200. 00| 6. 37000 955. 50
SEED M XTURE, R | | |
0037 621- 06565 4.800 My | 480. 00000 2304. 00| 600. 00000 2880. 00| 462. 00000 2217. 60
MULCHI NG MATERI AL | | [
0038 621- 06567 26.000 KL | 0. 50000 13. 00| 1. 00000 26. 00| 2. 50000 65. 00
WATER | | |
0039 621- 06575 1460. 000 n2 | 3. 25000 4745. 00| 6. 00000 8760. 00| 4. 58000 6686. 80
SODDI NG,  NURSERY | |
0040 622-52436 4.000 EACH 28. 00000 112. 00| 35. 00000 140. 00| 25. 00000 100. 00

SIGN, DO NOT MOW OR SPRAY | | |
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ENG NEER S ESTI MATE: $ 714, 000. 00 ROUTE : HORNETTOMN RQOAD
CALL ORDER . 270 CONTRACT ID : B -25997-A COUNTI ES : BROM
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-1128289 | (6) 35-1385672
| GOHVANN ASPHALT & CONSTR , || BEATY CONSTRUCTI ON, | NC. | FORCE CONSTRUCTI ON CO. | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0041 622-98200 4.000 EACH 28. 00000 112. 00| 35. 00000 140. 00| 25. 00000 100. 00
SIGN, DO NOT Di STURB | | |
0042 701-51195 148.200 m | 130. 00000 19266. 00| 130. 00000 19266. 00| 136. 49000 20227. 82
PILE, STEEL H, HP 310 X 79 | | [
0043 701-91792 8.000 EACH 115. 00000 920. 00| 120. 00000 960. 00| 107. 19000 857.52
PILE TIP, STEEL H | | [
0044 701-92043 31.000 m | 370. 00000 11470. 00| 300. 00000 9300. 00| 837. 33000 25957. 23
CORED HOLE | N ROCK, 457 nm | | [
0045 702-51005 85. 100 | 675. 00000 57442. 50| 750. 00000 63825. 00| 423. 65000 36052. 62
CONCRETE, A, SUBSTRUCTURE | | [
0046 702-51015 20.400 n8 | 700. 00000 14280. 00| 700. 00000 14280. 00| 499. 01000 10179. 80
CONCRETE, B, FOOTI NGS | | [
0047 703-51030 7402.000 kg | 1. 35000 9992. 70| 1. 20000 8882. 40| 1. 28000 9474. 56
REI NFORCI NG STEEL | | |
0048 703-51032 17582.000 kg | 1. 45000 25493. 90| 1. 30000 22856. 60| 1. 74000 30592. 68
REI NFORCI NG STEEL, EPOXY CQATED | | |
0049 704-51002 133.600 n8 | 640. 00000 85504. 00| 700. 00000 93520. 00| 747. 13000 99816. 57
CONCRETE, C, SUPERSTRUCTURE | | [
0050 706- 06347 103.700 m | 170. 00000 17629. 00| 275. 00000 28517. 50| 240. 00000 24888. 00
RAILING CF-1 | | [
0051 706-51020 11.800 nB8 | 1000. 00000 11800. 00| 700. 00000 8260. 00| 766. 31000 9042. 46
CONCRETE, C, RAILING | | [
0052 707-05979 253.600 n2 | 380. 00000 96368. 00| 316. 00000 80137. 60| 365. 00000 92564. 00
STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | |
CB, 686 mm X 1219 nm | | |
0053 709-51821 LUWP| 2280. 00000 2280. 00| 2500. 00000 2500. 00| 2280. 00000 2280. 00
SURFACE SEAL | | |
0054 715-05119 32.500 m | 82. 00000 2665. 00| 100. 00000 3250. 00| 75. 60000 2457. 00
PIPE, TYPE 1, O RCULAR 375 mm [ [ [
0055 715-05169 25.500 m | 82. 00000 2091. 00| 120. 00000 3060. 00| 89. 62000 2285. 31
PIPE, TYPE 3, O RCULAR 375 mm [ [ [
0056 715- 05407 30.000 m | 35. 00000 1050. 00| 13. 00000 390. 00| 47. 14000 1414. 20
PI PE, END BENT DRAIN, 150 nm | | |
0057 715- 46005 8.000 EACH 95. 00000 760. 00| 250. 00000 2000. 00| 582. 46000 4659. 68
PI PE END SECTION, 375 mm | | |
0058 732- 04596 1.000 EACH 3000. 00000 3000. 00| 800. 00000 800. 00| 2500. 00000 2500. 00
WATER SERVI CE | | |
0059 801-04308 2.000 EACH 100. 00000 200. 00| 220. 00000 440. 00| 100. 00000 200. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0060 801- 06640 6.000 EACH 180. 00000 1080. 00| 200. 00000 1200. 00| 180. 00000 1080. 00

CONSTRUCTI ON SI GN, A



ENG NEER S ESTI MATE: $
CALL ORDER @ 270
LETTI NG DATE : 07/15/03 10:00 AM

SET- AS| DE :

714, 000. 00

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE :

TABULATI ON CF BI DS
HORNETTOMWN RCAD

BROMW

ROUTE :
CONTRACT I D : B -25997-A COUNTI ES :

DI STRI CT SEYMOUR DI STRI CT

07/21/03
270 -8

LINE NO/ I TEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE UNIT PRI CE AVOUNT|  UNIT PRICE
------------------------------------------ o m m e e e e e e e e et m e e ot m e e e e e e e e e e memem e me—aoo-
0061 801- 06775 LUMP| 2600. 00000 2600. 00| 8000. 00000 8000. 00| 8766. 20000
MAI NTAI NI NG TRAFFI C | | |
0062 801-07119 14.400 m | 27.00000 388. 80| 30. 00000 432. 00| 25. 00000
BARRI CADE, 111-B | | |
SECTI ON TOTALS | $ 687, 649.30| $ 718, 603.00|
------------------------------------------ o m o e e e e e e et e e et e e e e e e e e e meeeee e
CONTRACT TOTALS | $ 687, 649.30| $ 718, 603.00|

| (4) 35-2040801 | (5) 35-1128289 | (6) 35-1385672

| GOHVANN ASPHALT & CONSTR., || BEATY CONSTRUCTI ON, | NC.
I
ANOUNT]|

| FORCE CONSTRUCTION CO. | NC.

8766. 20
360. 00

762, 525. 35

762, 525. 35




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/21/03
PAGE : 270 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 714, 000. 00 ROUTE : HORNETTOMN RQOAD
CALL ORDER . 270 CONTRACT ID : B -25997-A COUNTI ES : BROM
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (7) 35-1364963 | (8) 35-1673827 [
| ERBER & M LLI GAN CONSTR QO | HENDERSON, H.E., INC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 BRI DGE REPLACEMENT
[ I |
0001 105-06845 LUWP| 22500. 00000 22500. 00| 22099. 00000 22099. 00|
CONSTRUCTI ON ENG NEERI NG | |
0002 105-07039 12.000 MOS | 1200. 00000 14400. 00| 1602. 54000 19230. 48|
FI ELD OFFICE, B [ [
0003 110-01001 LUWVP| 46000. 00000 46000. 00| 144075. 00000 144075. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 40000. 00000 40000. 00| 15361. 00000 15361. 00|
CLEARI NG RI GHT OF WAY | [
0005 202-51330 LUWP| 67500. 00000 67500. 00| 19242. 00000 19242. 00|
PRESENT STRUCTURE, REMOVE | | [
0006 202- 60820 380.000 n2 | 6. 00000 2280. 00| 5. 77000 2192. 60|
SURFACE M LLI NG, ASPHALT | | |
0007 203- 02000 5864.000 nB8 | 13. 50000 79164. 00| 10. 10000 59226. 40|
EXCAVATI ON,  COVVON | | [
0008 205- 06931 45.000 M | 25. 00000 1125. 00| 64. 96000 2923. 20|
TEMPORARY CHECK DAM REVETMENT RI PRAP | | |
0009 205- 06937 145.000 m | 6. 50000 942. 50| 10. 33000 1497. 85|
TEMPORARY SI LT FENCE | | [
0010 206-51225 156.500 nB8 | 18. 50000 2895. 25| 12. 12000 1896. 78|
EXCAVATI ON, DRY | | [
0011 207-07502 1931.000 n2 | 8. 25000 15930. 75| 10. 56000 20391. 36|
SUBGRADE TREATMENT, TYPE D | | [
0012 211- 06467 12.800 n8 | 32. 00000 409. 60| 59. 65000 763. 52|
AGGREGATE FOR END BENT BACKFI LL | | |
0013 211-07454 20.900 n8 | 32. 00000 668. 80| 71.10000 1485. 99|
STRUCTURE BACKFI LL | | [
0014 301-07448 1505.000 My | 20. 00000 30100. 00| 24. 20000 36421. 00|
COVPACTED AGGREGATE, NO 53, BASE | | [
0015 402-07432 210.000 My | 81. 00000 17010. 00| 68. 14000 14309. 40|
HVA SURFACE, TYPE A | | [
0016 402-07435 300.000 My | 71. 00000 21300. 00| 62. 30000 18690. 00|
HVA | NTERVEDI ATE, TYPE A | | [
0017 404-05514 527.500 n2 | 7.35000 3877. 13| 9. 87000 5206. 43|
SEAL COAT, 5 | | |
0018 405- 05518 2240.000 n2 | 0. 75000 1680. 00| 1. 31000 2934. 40|
ASPHALT FOR PRI ME COAT | | |
0019 406- 05521 2565.000 n2 | 0. 07000 179. 55| 0. 06000 153. 90|
ASPHALT FOR TACK COAT | | |
0020 601- 02800 4.000 EACH 1000. 00000 4000. 00| 918. 75000 3675. 00|

GUARDRAI L TRANSI TI ON, TGT | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/21/03
PAGE : 270 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 714, 000. 00 ROUTE : HORNETTOMN RQOAD
CALL ORDER . 270 CONTRACT ID : B -25997-A COUNTI ES : BROM
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (7) 35-1364963 | (8) 35-1673827 [
| ERBER & M LLI GAN CONSTR QO | HENDERSON, H.E., INC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0021 601- 06037 4.000 EACH 750. 00000 3000. 00| 630. 00000 2520. 00|
GUARDRAI L END TREATMENT, | | | |
0022 601-99105 64.770 m | 55. 00000 3562. 35| 30. 29000 1961. 88|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0023 603- 06040 450.000 m | 27. 50000 12375. 00| 19. 64000 8838. 00|
FENCE, FARM FIELD, 1190 nm | | [
0024 603-91340 1.000 EACH 1300. 00000 1300. 00| 1029. 00000 1029. 00|
FENCE GATE, FARM FI ELD, 1190 mm X 6.1 m | | |
0025 603- 94842 1.000 EACH| 1000. 00000 1000. 00| 971. 25000 971. 25|
FENCE GATE, FARM FI ELD, 1190 mm X 4.3 m| | |
0026 603- 96042 1.000 EACH 1600. 00000 1600. 00| 1365. 00000 1365. 00|
FENCE GATE, FARM FI ELD, 1190 mm X 7.3 m| | |
0027 610- 05527 75.000 My | 100. 00000 7500. 00| 133. 63000 10022. 25|
HVA FOR APPROACHES | | [
0028 610- 06257 125.100 n2 | 60. 00000 7506. 00| 54. 04000 6760. 40|
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0029 611-06497 2.000 EACH 180. 00000 360. 00| 173. 25000 346. 50|
MAI LBOX ASSEMBLY, SINGLE | | |
0030 616- 02320 23.000 n2 | 3. 00000 69. 00| 2. 10000 48. 30|
GEOTEXTI LES | | |
0031 616- 06405 15.000 My | 25. 00000 375. 00| 27.50000 412. 50|
Rl PRAP, REVETNMENT | | |
0032 616-51367 424.000 n2 | 60. 00000 25440. 00| 48. 73000 20661. 52|
SLOPEWALL, CONCRETE, 100 mm | | |
0033 621-01004 2.000 EACH 675. 00000 1350. 00| 945. 00000 1890. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0034 621- 06545 1.000 My | 650. 00000 650. 00| 635. 25000 635. 25|
FERTI LI ZER | | [
0035 621- 06548 7.000 kg | 65. 00000 455. 00| 57. 75000 404. 25|
SEED M XTURE, CV | | [
0036 621- 06553 150. 000 kg | 7.50000 1125. 00| 6. 69000 1003. 50|
SEED M XTURE, R | | |
0037 621- 06565 4.800 My | 500. 00000 2400. 00| 485. 10000 2328. 48|
MULCHI NG MATERI AL | | [
0038 621- 06567 26.000 KL | 0. 50000 13. 00| 2. 63000 68. 38|
WATER | | |
0039 621- 06575 1460. 000 n2 | 3. 75000 5475. 00| 4.81000 7022. 60|
SODDI NG,  NURSERY | | |
0040 622-52436 4.000 EACH 30. 00000 120. 00| 26. 25000 105. 00|

SIGN, DO NOT MOW OR SPRAY | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/21/03
PACGE : 270 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 714, 000. 00 ROUTE : HORNETTOMN RQOAD
CALL ORDER . 270 CONTRACT ID : B -25997-A COUNTI ES : BROM
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (7) 35-1364963 | (8) 35-1673827 [
| ERBER & M LLI GAN CONSTR QO | HENDERSON, H.E., INC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0041 622-98200 4.000 EACH 30. 00000 120. 00| 26. 25000 105. 00|
SIGN, DO NOT Di STURB | | |
0042 701-51195 148.200 m | 100. 00000 14820. 00| 141. 43000 20959. 93|
PILE, STEEL H, HP 310 X 79 | | [
0043 701-91792 8.000 EACH 100. 00000 800. 00| 102. 90000 823. 20|
PILE TIP, STEEL H | | [
0044 701-92043 31.000 m | 330. 00000 10230. 00| 622. 60000 19300. 60|
CORED HOLE | N ROCK, 457 nm | [ [
0045 702-51005 85.100 nB8 | 500. 00000 42550. 00| 469. 52000 39956. 15|
CONCRETE, A, SUBSTRUCTURE | | [
0046 702-51015 20.400 n8 | 480. 00000 9792. 00| 403. 77000 8236. 91|
CONCRETE, B, FOOTI NGS | | [
0047 703-51030 7402.000 kg | 1. 50000 11103. 00| 1. 20000 8882. 40|
REI NFORCI NG STEEL | | |
0048 703-51032 17582.000 kg | 1. 60000 28131. 20| 1. 34000 23559. 88|
REI NFORCI NG STEEL, EPOXY CQATED | | |
0049 704-51002 133.600 nB | 550. 00000 73480. 00| 634. 50000 84769. 20|
CONCRETE, C, SUPERSTRUCTURE | | [
0050 706-06347 103.700 m | 235. 00000 24369. 50| 252. 00000 26132. 40|
RAILING CF-1 | | [
0051 706-51020 11.800 nB | 500. 00000 5900. 00| 418. 64000 4939. 95|
CONCRETE, C, RAILING | | [
0052 707- 05979 253.600 n2 | 450. 00000 114120. 00| 443. 43000 112453. 85|
STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | |
CB, 686 mm X 1219 nm | | |
0053 709-51821 LUWP| 3000. 00000 3000. 00| 2394. 00000 2394. 00|
SURFACE SEAL | | |
0054 715-05119 32.500 m | 70. 00000 2275. 00| 61. 79000 2008. 18|
PIPE, TYPE 1, O RCULAR 375 mm [ [ |
0055 715-05169 25.500 m | 70. 00000 1785. 00| 68. 70000 1751. 85|
PIPE, TYPE 3, O RCULAR 375 mm [ [ |
0056 715- 05407 30.000 m | 15. 00000 450. 00| 8. 52000 255. 60|
PI PE, END BENT DRAIN, 150 nm | | [
0057 715-46005 8.000 EACH 250. 00000 2000. 00| 160. 76000 1286. 08|
PI PE END SECTI ON, 375 mm | | |
0058 732- 04596 1. 000 EACH 850. 00000 850. 00| 2697. 00000 2697. 00|
WATER SERVI CE | | |
0059 801-04308 2.000 EACH 200. 00000 400. 00| 105. 00000 210. 00|
ROAD CLOSURE SI GN ASSEMBLY | | |
0060 801-06640 6.000 EACH 200. 00000 1200. 00| 189. 00000 1134. 00|

CONSTRUCTI ON SI GN, A



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/21/03
PACGE : 270 -12
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 714, 000. 00 ROUTE : HORNETTOMN RQOAD
CALL ORDER . 270 CONTRACT ID : B -25997-A COUNTI ES : BROM
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (7) 35-1364963 | (8) 35-1673827 [
| ERBER & M LLI GAN CONSTR QO | HENDERSON, H.E., INC. |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0061 801-06775 LUWP| 25000. 00000 25000. 00| 30366. 00000 30366. 00|
MAI NTAI NI NG TRAFFI C | | |
0062 801-07119 14.400 m | 50. 00000 720. 00| 26. 25000 378. 00|
BARRI CADE, I11-B | | [
SECTI ON TOTALS | $ 820, 733. 63| $ 852, 769. 55|
__________________________________________ o
CONTRACT TOTALS | $ 820, 733. 63| $ 852, 769. 55|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/21/03
PAGE : 280 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 519, 200. 00 ROUTE : WASHI NGTON STREET
CALL ORDER . 280 CONTRACT ID : B -26322-A COUNTI ES : JOHNSON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TIME : 11/21/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT( S) 9941014
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1128289 BEATY CONSTRUCTI ON, | NC. $ 402, 890. 31 100. 0000%
2 35-1057871 SMOCK FANSLER CORPORATI ON $ 420, 847. 40 104. 4570%
3 35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG $ 459, 877. 42 114. 1445%
4 35-1609544 SCHUTT- LOOKABI LL CO $ 474, 649. 18 117.8110%
5 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC $ 474, 786. 53 117. 8451%
6 35-1310611 DUNCAN ROBERTSON | NC $ 525, 376. 24 130. 4018%
7 35- 0999231 HUNT PAVI NG COVPANY, | NC. $ 690, 829. 18 171. 4683%
| (1) 35-1128289 | (2) 35-1057871 | (3) 35-2070195
| BEATY CONSTRUCTI QN, | NC. | SMOCK FANSLER CORPORATI ON | ALPHA EXCAVATI NG & LANDSCAPI
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e o m m e e e e e e e e et m e et e e e e e e o e e e e e e e e e e e e e e e eeoeeeeaao
SECTI ON 0001 BRI DGE REPLACEMENT
[ I |
0001 105- 06845 LUVP| 8700. 00000 8700. 00| 8200. 00000 8200. 00| 8800. 00000 8800. 00
CONSTRUCTI ON ENG NEERI NG | | [
0002 105-07039 8.000 MXS | 1200. 00000 9600. 00| 1600. 00000 12800. 00| 1850. 00000 14800. 00
FI ELD OFFICE, B | [ [
0003 110-01001 LUWP| 16321. 11000 16321. 11| 28253. 00000 28253. 00| 25000. 00000 25000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 11000. 00000 11000. 00| 8170. 00000 8170. 00| 7000. 00000 7000. 00
CLEARI NG RI GHT OF WAY | | [
0005 202-02278 10.600 m | 37. 00000 392. 20| 12. 00000 127. 20| 9. 50000 100. 70
CURB, CONCRETE, REMOVE | | |
0006 202-02279 83.300 m | 35. 00000 2915. 50| 13. 15000 1095. 40| 12. 00000 999. 60
CURB AND GUTTER, REMOVE | |
0007 202- 02286 1.000 EACH 4500. 00000 4500. 00| 4885. 00000 4885. 00| 15000. 00000 15000. 00
PRESENT STRUCTURE, REMOVE | | |
0008 202-52710 170.400 n2 | 12. 00000 2044. 80| 8. 25000 1405. 80| 9. 00000 1533. 60
S| DEWALK, CONCRETE, REMOVE | | [
0009 203- 02000 234.000 nB8 | 35. 00000 8190. 00| 13. 25000 3100. 50| 23. 50000 5499. 00
EXCAVATI ON, COVMON | | |
0010 203-51223 200.000 nB8 | 15. 00000 3000. 00| 39. 50000 7900. 00| 29. 75000 5950. 00
EXCAVATI ON, WATERWAY | | [
0011 205- 06933 5.000 EACH 90. 00000 450. 00| 80. 00000 400. 00| 95. 00000 475. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0012 207-07502 900.000 n2 | 3. 74000 3366. 00| 9. 00000 8100. 00| 7. 15000 6435. 00

SUBGRADE TREATMENT, TYPE D |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/21/03
PACGE : 280 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 519, 200. 00 ROUTE : WASHI NGTON STREET
CALL ORDER . 280 CONTRACT ID : B -26322-A COUNTI ES : JOHNSON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1128289 | (2) 35-1057871 | (3) 35-2070195
| BEATY CONSTRUCTI ON, | NC. | SMOCK FANSLER CORPORATI ON | ALPHA EXCAVATI NG & LANDSCAPI
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 211-02060 133.500 nB8 | 21. 00000 2803. 50| 6. 50000 867. 75| 22. 50000 3003. 75
B BORROW FOR STRUCTURE BACKFI LL | | |
0014 213-52830 449.000 nB8 | 70. 00000 31430. 00| 70. 00000 31430. 00| 72. 80000 32687. 20
FLOMBLE MORTAR | | [
0015 402-07432 85.000 My | 80. 00000 6800. 00| 84. 00000 7140. 00| 91. 00000 7735. 00
HMA SURFACE, TYPE A | | [
0016 402-07435 158.000 My | 56. 00000 8848. 00| 58. 50000 9243. 00| 58. 50000 9243. 00
HVA | NTERVEDI ATE, TYPE A | | [
0017 402-07440 428.000 My | 55. 00000 23540. 00| 58. 50000 25038. 00| 47. 50000 20330. 00
HMVA BASE, TYPE A | | [
0018 406- 05520 7.400 M | 300. 00000 2220. 00| 336. 00000 2486. 40| 256. 50000 1898. 10
ASPHALT FOR TACK COAT | | [
0019 601-01128 4.000 EACH 1050. 00000 4200. 00| 913. 00000 3652. 00| 1125. 00000 4500. 00
GUARDRAI L TRANSI TI ON TYPE WEB | | |
0020 601-01846 2.000 EACH 1755. 00000 3510. 00| 1736. 00000 3472. 00| 1880. 00000 3760. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0021 601-94689 2.000 EACH 3000. 00000 6000. 00| 3180. 00000 6360. 00| 3000. 00000 6000. 00
GUARDRAI L END TREATMENT, OS | | |
0022 601-99105 7.620 m | 34. 00000 259. 08| 37. 20000 283. 46| 36. 50000 278. 13
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0023 604- 06069 34.400 n2 | 52. 00000 1788. 80| 59. 50000 2046. 80| 50. 00000 1720. 00
CURB RAMP, CONCRETE | |
0024 604-91531 165.500 n2 | 46. 00000 7613. 00| 32. 50000 5378. 75| 35. 00000 5792. 50
S| DEWALK, CONCRETE, 100 nm | | |
0025 605- 06150 168.100 m | 70. 00000 11767. 00| 85. 00000 14288. 50| 62. 00000 10422. 20
CURB AND GUTTER, C, CONCRETE | |
0026 605-97937 8.700 m | 70. 00000 609. 00| 60. 00000 522. 00| 145. 00000 1261. 50
CURB AND GUTTER, CONCRETE, ROLL | |
0027 610-07486 12.000 My | 130. 00000 1560. 00| 140. 00000 1680. 00| 65. 00000 780. 00
HVA FOR APPROACHES, TYPE A | |
0028 611- 05330 112.100 n2 | 62. 00000 6950. 20| 40. 50000 4540. 05| 47. 50000 5324. 75
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0029 615-06490 12. 000 EACH 107. 00000 1284. 00| 125. 00000 1500. 00| 120. 00000 1440. 00
R GHT OF WAY MARKER | | [
0030 616-02320 445.000 n2 | 2. 26000 1005. 70| 3. 50000 1557. 50| 2. 50000 1112. 50
GEOTEXTI LES | | |
0031 616- 05688 350.000 My | 24. 00000 8400. 00| 35. 00000 12250. 00| 30. 00000 10500. 00
R PRAP, CLASS 1 | | |
0032 621-01004 2.000 EACH 106. 50000 213. 00| 300. 00000 600. 00| 400. 00000 800. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [ |
SEEDI NG | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/21/03
PACGE : 280 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 519, 200. 00 ROUTE : WASHI NGTON STREET
CALL ORDER . 280 CONTRACT ID : B -26322-A COUNTI ES : JOHNSON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1128289 | (2) 35-1057871 | (3) 35-2070195
| BEATY CONSTRUCTI ON, | NC. | SMOCK FANSLER CORPORATI ON | ALPHA EXCAVATI NG & LANDSCAPI
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 621- 06545 0.200 M | 410. 00000 82. 00| 433. 00000 86. 60| 400. 00000 80. 00
FERTI LI ZER | | |
0034 621- 06557 7.400 kg | 38. 00000 281. 20| 40. 00000 296. 00| 38. 00000 281. 20
SEED M XTURE, T | | |
0035 621- 06575 615.000 n2 | 3. 75000 2306. 25| 4, 00000 2460. 00| 3. 90000 2398. 50
SODDI NG, NURSERY | | [
0036 622-52436 4.000 EACH 36. 00000 144. 00| 38. 00000 152. 00| 40. 00000 160. 00
SIGN, DO NOT MOW OR SPRAY | | [
0037 622-98200 4.000 EACH 36. 00000 144. 00| 38. 00000 152. 00| 40. 00000 160. 00
SIGN, DO NOT Di STURB | | [
0038 702-93722 37.600 n8 | 300. 00000 11280. 00| 352. 00000 13235. 20| 380. 00000 14288. 00
CONCRETE, C | [ |
0039 703-51032 4280.000 kg | 2. 00000 8560. 00| 1. 60000 6848. 00| 1. 80000 7704. 00
REI NFORCI NG STEEL, EPOXY CQATED | | |
0040 706-06349 14.000 m | 265. 00000 3710. 00| 312. 00000 4368. 00| 315. 00000 4410. 00
RAI LING, TX | | |
0041 706-51020 7.000 nB8 | 900. 00000 6300. 00| 1146. 00000 8022. 00| 500. 00000 3500. 00
CONCRETE, C, RAILING | | [
0042 709-51821 LUVP| 1000. 00000 1000. 00| 1232. 00000 1232. 00| 3450. 00000 3450. 00
SURFACE SEAL | | |
0043 715-03025 2.000 EACH 2800. 00000 5600. 00| 2850. 00000 5700. 00| 2250. 00000 4500. 00
SANI TARY MANHOLE | | [
0044 715-03877 14.800 m | 210. 00000 3108. 00| 828. 00000 12254. 40| 235. 00000 3478. 00
PI PE, DUCTILE | RON, 450 nm | | [
0045 715-05149 42.100 m | 54. 00000 2273. 40| 104. 00000 4378. 40| 66. 00000 2778. 60
PIPE, TYPE 2, O RCULAR 300 mm [ [ |
0046 715-05152 39.000 m | 70. 00000 2730. 00| 147. 34000 5746. 26| 90. 00000 3510. 00
PIPE, TYPE 2, O RCULAR 450 mm [ [ |
0047 715-05914 17.800 m | 175. 00000 3115. 00| 534. 00000 9505. 20| 85. 00000 1513. 00
PIPE, PVC, 450 nm | | |
0048 715-46000 1.000 EACH 110. 00000 110. 00| 458. 00000 458. 00| 380. 00000 380. 00
PI PE END SECTI ON, 300 mm | | |
0049 715-46010 1.000 EACH 165. 00000 165. 00| 575. 00000 575. 00| 485. 00000 485. 00
PI PE END SECTION, 450 mm | | |
0050 720-01894 2.000 EACH 700. 00000 1400. 00| 450. 00000 900. 00| 735. 00000 1470. 00
CASTI NG FURNI SH AND ADJUST TO GRADE | | |
0051 720- 45045 2.000 EACH 1000. 00000 2000. 00| 1282. 00000 2564. 00| 1250. 00000 2500. 00
I NLET, J10 | | |
0052 720- 45250 2.000 EACH 1275. 00000 2550. 00| 1649. 00000 3298. 00| 1900. 00000 3800. 00
CATCH BASI N, K10 | |
0053 720- 45275 1.000 EACH 1000. 00000 1000. 00| 750. 00000 750. 00| 1400. 00000 1400. 00

Pl PE CATCH BASIN, 600 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/21/03
PACGE : 280 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 519, 200. 00 ROUTE : WASHI NGTON STREET
CALL ORDER . 280 CONTRACT ID : B -26322-A COUNTI ES : JOHNSON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1128289 | (2) 35-1057871 | (3) 35-2070195
| BEATY CONSTRUCTI ON, | NC. | SMOCK FANSLER CORPORATI ON | ALPHA EXCAVATI NG & LANDSCAPI
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0054 720- 45410 2.000 EACH 1800. 00000 3600. 00| 1324. 00000 2648. 00| 2100. 00000 4200. 00
MANHOLE, C4 | | |
0055 723- 06660 70.800 n2 | 325. 00000 23010. 00| 339. 00000 24001. 20| 590. 00000 41772.00
W NGWALL | | [
0056 723-07174 22.000 m | 4807. 71000 105769. 62| 3809. 00000 83798. 00| 5328. 42000 117225. 24
STRUCTURE, PRECAST THREE- S| DED, 6710 nm | | |
X 2740 mm | | |
0057 728-98377 LUWP| 1200. 00000 1200. 00| 1344. 00000 1344. 00| 3280. 00000 3280. 00
MASONRY CQATI NG | | |
0058 732-07653 3.700 My | 25. 00000 92. 50| 24. 00000 88. 80| 30. 00000 111. 00
COARSE AGGREGATE, NO. 8 | | |
0059 801-04308 4.000 EACH 175. 00000 700. 00| 182. 00000 728. 00| 167. 50000 670. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0060 801- 06625 6. 000 EACH 85. 00000 510. 00| 90. 00000 540. 00| 95. 00000 570. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0061 801- 06640 8.000 EACH 65. 00000 520. 00| 66. 00000 528. 00| 95. 00000 760. 00
CONSTRUCTI ON SI GN, A | | |
0062 801- 06645 3.000 EACH 27. 00000 81. 00| 28. 00000 84. 00| 65. 00000 195. 00
CONSTRUCTI ON SIGN, B | | |
0063 801- 06775 LUWP| 6000. 00000 6000. 00| 3000. 00000 3000. 00| 5000. 00000 5000. 00
MAI NTAI NI NG TRAFFI C | | |
0064 801-07118 14.400 m | 23. 00000 331. 20| 24. 25000 349. 20| 35. 00000 504. 00
BARRI CADE, I11-A | | |
0065 801-07119 21.600 m | 23. 00000 496. 80| 24. 25000 523. 80| 39. 00000 842. 40
BARRI CADE, |11-B | | |
0066 802-05701 9.600 m | 37. 50000 360. 00| 36. 00000 345. 60| 40. 00000 384. 00
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | [ |
0067 802- 76025 1.680 n2 | 196. 43000 330. 00| 202. 00000 339. 36| 200. 00000 336. 00
I

SIGN, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm THI CKNESS | | |

0068 808-06713 243.000 m | 0. 75000 182. 25| 0. 79000 191. 97| 2. 00000 486. 00
LINE, PAINT, SOLID, WHITE, 100 mm | | |

0069 808-06714 250.000 m | 0. 75000 187. 50| 0. 79000 197. 50| 2. 00000 500. 00
LINE, PAINT, SCLID, YELLOWN 100 mm | [ |

0070 808-06723 1.000 EACH 100. 00000 100. 00| 95. 00000 95. 00| 80. 00000 80. 00

PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | | |
| NDI CATI ON ARROW | | |
0071 808-06724 1.000 EACH 100. 00000 100. 00| 107. 00000 107. 00| 110. 00000 110. 00
PAVEMENT MESSAGE MARKI NGS, PAINT, WORD | | |
ONLY | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 07/21/03
PACGE : 280 -5

ENG NEER S ESTI MATE: $ 519, 200. 00 ROUTE : WASHI NGTON STREET
CALL ORDER . 280 CONTRACT ID : B -26322-A COUNTI ES : JOHNSON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1128289 | (2) 35-1057871 | (3) 35-2070195
| BEATY CONSTRUCTI ON, | NC. | SMOCK FANSLER CORPORATI ON | ALPHA EXCAVATI NG & LANDSCAPI
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0072 808-06726 8.200 m | 7. 00000 57. 40| 7. 50000 61. 50| 20. 00000 164. 00
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | | |
600 nMm | |
0073 808- 75060 18.200 m | 4. 00000 72. 80| 4. 00000 72. 80| 9. 75000 177. 45
TRANSVERSE NMARKI NGS, PAI NT, SOLI D, | | |
WH TE, CRCSSHATCH LI NE, 300 mm | |
0074 808- 75100 16.500 m | 3. 00000 49. 50| 3. 00000 49. 50| 5. 00000 82.50
TRANSVERSE NMARKI NGS, PAI NT, CROSSWALK | | |
LINE, 150 nm | |
SECTI ON TOTALS | $ 402, 890. 31| $ 420, 847. 40| $ 459, 877. 42
------------------------------------------ 6
CONTRACT TOTALS | $ 402, 890. 31| $ 420, 847. 40| $ 459, 877. 42




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

07/21/03

280 -6

GUARDRAI L TERM NAL SYSTEM W BEAM |
CURVED, 3 |

ENG NEER S ESTI MATE: $ 519, 200. 00 ROUTE : WASHI NGTON STREET
CALL ORDER . 280 CONTRACT ID : B -26322-A COUNTI ES : JOHNSON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1609544 | (5) 35-2040801 | (6) 35-1310611
| SCHUTT- LOOKABI LL CO | GCOHVANN ASPHALT & CONSTR., || DUNCAN ROBERTSON | NC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001 BRI DGE REPLACEMENT
[ I |
0001 105- 06845 LUVP| 9300. 00000 9300. 00| 7500. 00000 7500. 00| 5000. 00000 5000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 8.000 MXS | 1400. 00000 11200. 00| 1200. 00000 9600. 00| 1250. 00000 10000. 00
FI ELD OFFICE, B | | [
0003 110-01001 LUWP| 23700. 00000 23700. 00| 24000. 00000 24000. 00| 25000. 00000 25000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWVP| 7757. 42000 7757. 42| 4000. 00000 4000. 00| 10000. 00000 10000. 00
CLEARI NG RI GHT OF WAY | | [
0005 202-02278 10.600 m | 7.17000 76. 00| 20. 00000 212. 00| 20. 00000 212.00
CURB, CONCRETE, REMOVE [ [ [
0006 202-02279 83.300 m | 7. 44000 619. 75| 20. 00000 1666. 00| 20. 00000 1666. 00
CURB AND GUTTER, REMOVE | | [
0007 202-02286 1.000 EACH 52316. 14000 52316. 14| 15000. 00000 15000. 00| 35000. 00000 35000. 00
PRESENT STRUCTURE, REMOVE | | [
0008 202-52710 170.400 n2 | 6. 74000 1148. 50| 15. 00000 2556. 00| 15. 00000 2556. 00
S| DEWALK, CONCRETE, REMOVE | | [
0009 203- 02000 234.000 n8 | 20. 00000 4680. 00| 28. 00000 6552. 00| 20. 00000 4680. 00
EXCAVATI ON, COVVON | | [
0010 203-51223 200.000 nB8 | 18. 00000 3600. 00| 28. 00000 5600. 00| 20. 00000 4000. 00
EXCAVATI ON, WATERWAY | | [
0011 205-06933 5.000 EACH 90. 00000 450. 00| 80. 00000 400. 00| 50. 00000 250. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0012 207-07502 900.000 n2 | 7.90000 7110. 00| 8. 00000 7200. 00| 3. 00000 2700. 00
SUBGRADE TREATMENT, TYPE D | | [
0013 211- 02060 133.500 nB8 | 30. 00000 4005. 00| 45. 00000 6007. 50| 30. 00000 4005. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0014 213-52830 449.000 nB | 60. 00000 26940. 00| 75. 00000 33675. 00| 100. 00000 44900. 00
FLOMBLE MORTAR | | |
0015 402-07432 85.000 My | 84. 75000 7203. 75| 86. 00000 7310. 00| 92. 00000 7820. 00
HVA SURFACE, TYPE A | | |
0016 402-07435 158.000 My | 58. 76000 9284. 08| 56. 00000 8848. 00| 57. 50000 9085. 00
HVA | NTERVEDI ATE, TYPE A | | [
0017 402-07440 428.000 My | 58. 76000 25149. 28| 48. 00000 20544. 00| 46. 75000 20009. 00
HVA BASE, TYPE A | | |
0018 406- 05520 7.400 My | 339. 00000 2508. 60| 240. 00000 1776. 00| 250. 00000 1850. 00
ASPHALT FOR TACK COAT | | |
0019 601-01128 4.000 EACH 920. 00000 3680. 00| 820. 00000 3280. 00| 1150. 00000 4600. 00
GUARDRAI L TRANSI TI ON TYPE WGEB | |
0020 601-01846 2.000 EACH 1752. 00000 3504. 00| 1600. 00000 3200. 00| 1900. 00000 3800. 00
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/21/03
PAGE : 280 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 519, 200. 00 ROUTE : WASHI NGTON STREET
CALL ORDER . 280 CONTRACT ID : B -26322-A COUNTI ES : JOHNSON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1609544 | (5) 35-2040801 | (6) 35-1310611
| SCHUTT- LOOKABI LL CO | GCOHVANN ASPHALT & CONSTR., || DUNCAN ROBERTSON | NC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0021 601- 94689 2.000 EACH 3209. 00000 6418. 00| 2900. 00000 5800. 00| 3275. 00000 6550. 00
GUARDRAI L END TREATMENT, OS | | |
0022 601-99105 7.620 m | 37. 86000 288. 49| 34. 00000 259. 08| 37. 00000 281.94
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0023 604- 06069 34.400 n2 | 43. 51000 1496. 74| 56. 00000 1926. 40| 75. 00000 2580. 00
CURB RAMP, CONCRETE | | [
0024 604- 91531 165.500 n2 | 27. 18000 4498. 29| 35. 00000 5792. 50| 40. 00000 6620. 00
S| DEWALK, CONCRETE, 100 nm | | [
0025 605- 06150 168.100 m | 61. 14000 10277. 63| 68. 00000 11430. 80| 63. 50000 10674. 35
CURB AND GUTTER, C, CONCRETE | | [
0026 605-97937 8.700 m | 105. 47000 917. 59| 69. 00000 600. 30| 150. 00000 1305. 00
CURB AND GUTTER, CONCRETE, ROLL | | |
0027 610-07486 12.000 My | 141. 25000 1695. 00| 62. 00000 744. 00| 64. 50000 774.00
HMVA FOR APPROACHES, TYPE A | | [
0028 611- 05330 112.100 n2 | 36. 17000 4054. 66| 53. 00000 5941. 30| 65. 00000 7286. 50
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0029 615-06490 12. 000 EACH 124. 30000 1491. 60| 115. 00000 1380. 00| 118. 00000 1416. 00
R GHT OF WAY MARKER | | [
0030 616- 02320 445.000 n2 | 1. 90000 845. 50| 4. 00000 1780. 00| 3. 50000 1557. 50
GEOTEXTI LES | | |
0031 616-05688 350.000 My | 30. 42000 10647. 00| 38. 00000 13300. 00| 28. 50000 9975. 00
R PRAP, CLASS 1 | | |
0032 621-01004 2.000 EACH 115. 00000 230. 00| 100. 00000 200. 00| 110. 00000 220. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0033 621- 06545 0.200 My | 436. 18000 87. 24| 386. 00000 77. 20| 425. 00000 85. 00
FERTI LI ZER | | [
0034 621- 06557 7.400 kg | 39. 55000 292. 67| 35. 00000 259. 00| 40. 00000 296. 00
SEED M XTURE, T | | |
0035 621- 06575 615.000 n2 | 3. 84000 2361. 60| 3. 40000 2091. 00| 3. 75000 2306. 25
SODDI NG, NURSERY | | |
0036 622-52436 4.000 EACH 23. 00000 92. 00| 34. 00000 136. 00| 25. 00000 100. 00
SIGN, DO NOT MOW OR SPRAY | | |
0037 622-98200 4.000 EACH 23. 00000 92. 00| 34. 00000 136. 00| 25. 00000 100. 00
SIGN, DO NOT Di STURB | | [
0038 702-93722 37.600 n8 | 531. 48000 19983. 65| 450. 00000 16920. 00| 400. 00000 15040. 00
CONCRETE, C | | |
0039 703-51032 4280.000 kg | 1. 58000 6762. 40| 2. 50000 10700. 00| 1. 30000 5564. 00
REI NFORCI NG STEEL, EPOXY CQATED | | |
0040 706- 06349 14.000 m | 788. 64000 11040. 96| 725. 00000 10150. 00| 305. 00000 4270. 00

RAILING TX | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

07/ 21/
280 -8

03

ENG NEER S ESTI MATE: $ 519, 200. 00 ROUTE : WASHI NGTON STREET
CALL ORDER . 280 CONTRACT ID : B -26322-A COUNTI ES : JOHNSON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1609544 | (5) 35-2040801 | (6) 35-1310611
| SCHUTT- LOOKABI LL CO | GCOHVANN ASPHALT & CONSTR., || DUNCAN ROBERTSON | NC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0041 706-51020 7.000 nB8 | 1000. 00000 7000. 00| 600. 00000 4200. 00| 1125. 00000 7875. 00
CONCRETE, C, RAILING | | |
0042 709-51821 LUWVP| 900. 00000 900. 00| 1200. 00000 1200. 00| 1000. 00000 1000. 00
SURFACE SEAL | | [
0043 715- 03025 2.000 EACH 3142. 43000 6284. 86| 2670. 00000 5340. 00| 2500. 00000 5000. 00
SANI TARY MANHOLE | | [
0044 715-03877 14.800 m | 332. 50000 4921. 00| 285. 00000 4218. 00| 350. 00000 5180. 00
PI PE, DUCTILE | RON, 450 nm | | [
0045 715-05149 42.100 m | 91. 31000 3844. 15| 145. 00000 6104. 50| 100. 00000 4210. 00
PIPE, TYPE 2, O RCULAR 300 nm [ [ |
0046 715-05152 39.000 m | 100. 59000 3923. 01| 155. 00000 6045. 00| 110. 00000 4290. 00
PIPE, TYPE 2, O RCULAR 450 nm [ [ [
0047 715-05914 17.800 m | 204. 09000 3632. 80| 150. 00000 2670. 00| 110. 00000 1958. 00
PIPE, PVC, 450 nm | | |
0048 715- 46000 1.000 EACH 206. 73000 206. 73| 525. 00000 525. 00| 225. 00000 225.00
PI PE END SECTI ON, 300 mm | | [
0049 715-46010 1.000 EACH 282. 84000 282. 84| 525. 00000 525. 00| 250. 00000 250. 00
PI PE END SECTI ON, 450 mm | | [
0050 720-01894 2.000 EACH 761. 10000 1522. 20| 1275. 00000 2550. 00| 750. 00000 1500. 00
CASTI NG FURNI SH AND ADJUST TO GRADE | | |
0051 720- 45045 2.000 EACH 1208. 28000 2416. 56| 2000. 00000 4000. 00| 1500. 00000 3000. 00
I NLET, J10 | | |
0052 720- 45250 2.000 EACH 1659. 66000 3319. 32| 2200. 00000 4400. 00| 1500. 00000 3000. 00
CATCH BASI N, K10 | | [
0053 720- 45275 1.000 EACH| 1106. 70000 1106. 70| 1825. 00000 1825. 00| 1000. 00000 1000. 00
PI PE CATCH BASIN, 600 mm | | |
0054 720-45410 2.000 EACH 1828. 98000 3657. 96| 1375. 00000 2750. 00| 2000. 00000 4000. 00
MANHOLE, C4 | | |
0055 723-06660 70.800 n2 | 527. 00000 37311. 60| 525. 00000 37170. 00| 750. 00000 53100. 00
W NGWAL L | | [
0056 723-07174 22.000 m | 4554, 00000 100188. 00| 5700. 00000 125400. 00| 5000. 00000 110000. 00
STRUCTURE, PRECAST THREE- S| DED, 6710 nm | | |
X 2740 mm [ | [
0057 728-98377 LUWP| 1220. 00000 1220. 00| 1200. 00000 1200. 00| 1280. 00000 1280. 00
MASONRY COATI NG | | |
0058 732-07653 3.700 MWy | 100. 00000 370. 00| 100. 00000 370. 00| 50. 00000 185. 00
COARSE AGGREGATE, NO 8 | | |
0059 801-04308 4.000 EACH 184. 00000 736. 00| 162. 50000 650. 00| 178. 75000 715. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0060 801- 06625 6. 000 EACH 90. 00000 540. 00| 80. 00000 480. 00| 88. 00000 528. 00

DETOUR RQUTE MARKER ASSEMBLY



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

07/21/03
280 -9

ENG NEER S ESTIMATE: $ 519, 200. 00 ROUTE : WASHI NGTON STREET
CALL ORDER : 280 CONTRACT ID: B -26322-A COUNTI ES : JOHNSON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
SET- ASI DE :
| (4) 35-1609544 | (5) 35-2040801 | (6) 35-1310611
| SCHUTT- LOOKABI LL QO | GOHVANN ASPHALT & OONSTR., || DUNCAN ROBERTSON | NC
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0061 801- 06640 8.000 EACH 67. 00000 536. 00| 59. 00000 472. 00| 65. 00000 520. 00
CONSTRUCTI ON SIGN, A | | |
0062 801- 06645 3.000 EACH 28. 00000 84. 00| 25. 00000 75. 00| 27. 50000 82.50
CONSTRUCTION SIGN, B | | |
0063 801- 06775 LUMP| 500. 00000 500. 00| 2000. 00000 2000.00]  40000. 00000 40000. 00
MAI NTAI NI NG TRAFFI C | | |
0064 801-07118 14.400 m | 24. 30000 349. 92| 21. 50000 309. 60| 23. 50000 338. 40
BARRI CADE, I11-A | | |
0065 801-07119 21.600 m | 24. 30000 524. 88| 21. 50000 464. 40| 23. 50000 507. 60
BARRI CADE, |11-B | |
0066 802- 05701 9.600 m | 36. 16000 347. 14| 32. 00000 307. 20| 40. 00000 384. 00
SIGN PCST, SQUARE, 1, REI NFORCED ANCHCOR | | |
BASE | | |
0067 802- 76025 1.680 n2 | 203. 40000 341. 71| 180. 00000 302. 40| 215. 00000 361. 20
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | | [
0068 808- 06713 243.000 m | 0. 80000 194. 40| 0. 70000 170. 10| 0. 77000 187. 11
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0069 808- 06714 250.000 m | 0. 80000 200. 00| 0. 70000 175. 00| 0. 77000 192. 50
LINE, PAINT, SOLID, YELLON 100 nm | | |
0070 808-06723 1.000 EACH 96. 00000 96. 00| 85. 00000 85. 00| 93. 00000 93. 00
PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | | |
| NDI CATI ON ARROW | | |
0071 808- 06724 1.000 EACH 107. 00000 107. 00| 95. 00000 95. 00| 104. 50000 104. 50
PAVEMENT MESSAGE MARKI NGS, PAINT, WORD | | |
ONLY | I I
0072 808- 06726 8.200 m | 7. 35000 60. 27| 6. 50000 53. 30| 7. 25000 59. 45
TRANSVERSE MARKI NGS, PAINT, STOP LINE, | [ |
600 mMm | | |
0073 808- 75060 18.200 m | 3.95000 71. 89| 3.50000 63. 70| 3. 85000 70. 07
TRANSVERSE MARKI NGS, PAINT, SOLI D, | | |
WHI TE, CROSSHATCH LI NE, 300 nm | | |
0074 808- 75100 16.500 m | 2. 83000 46. 70| 2. 50000 41. 25| 2. 75000 45, 37
TRANSVERSE MARKI NGS, PAI NT, CROSSVWALK | [ |
LINE, 150 nm | | |
SECTI ON TOTALS | $ 474, 649. 18| $ 474, 786. 53| $ 525, 376. 24
------------------------------------------ T ey
CONTRACT TOTALS | $ 474, 649. 18| $ 474,786. 53| $ 525, 376. 24




GUARDRAI L TERM NAL SYSTEM W BEAM
CURVED, 3

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/21/03
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 519, 200. 00 ROUTE : WASHI NGTON STREET
CALL ORDER . 280 CONTRACT ID : B -26322-A COUNTI ES : JOHNSON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (7) 35-0999231 | |
| HUNT PAVI NG COVPANY, | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001 BRI DGE REPLACEMENT
I I I
0001 105-06845 LUWP| 9430. 00000 9430. 00| |
CONSTRUCTI ON ENG NEERI NG | | [
0002 105-07039 8.000 MOs | 2257. 50000 18060. 00| |
FI ELD OFFICE, B | [ [
0003 110-01001 LUWP| 35908. 75000 35908. 75| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 5040. 00000 5040. 00| |
CLEARI NG Rl GHT OF WAY | | [
0005 202-02278 10.600 m | 52. 45000 555. 97| |
CURB, CONCRETE, REMOVE [ [ [
0006 202-02279 83.300 m | 47. 09000 3922. 60| |
CURB AND GUTTER, REMOVE | | [
0007 202- 02286 1.000 EACH 5670. 00000 5670. 00| |
PRESENT STRUCTURE, REMOVE | [ [
0008 202-52710 170.400 n2 | 29. 98000 5108. 59| |
S| DEWALK, CONCRETE, REMOVE | | [
0009 203- 02000 234.000 n8 | 66. 53000 15568. 02| |
EXCAVATI ON,  COVVON | [ [
0010 203-51223 200.000 n8 | 66. 53000 13306. 00| |
EXCAVATI ON, WATERWAY | [ [
0011 205- 06933 5.000 EACH 84. 00000 420. 00| |
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0012 207-07502 900.000 n2 | 17. 83000 16047. 00| |
SUBGRADE TREATMENT, TYPE D | | [
0013 211-02060 133.500 nmB8 | 39. 22000 5235. 87| |
B BORROW FOR STRUCTURE BACKFI LL | | |
0014 213-52830 449.000 nB | 195. 14000 87617. 86| |
FLOMBLE MORTAR | | |
0015 402-07432 85.000 My | 86. 25000 7331. 25| |
HVA SURFACE, TYPE A | [ |
0016 402-07435 158.000 My | 59. 80000 9448. 40| |
HVA | NTERVEDI ATE, TYPE A | [ [
0017 402-07440 428.000 My | 59. 80000 25594. 40| |
HVA BASE, TYPE A | [ |
0018 406- 05520 7.400 My | 315. 00000 2331. 00| |
ASPHALT FOR TACK COAT | | |
0019 601-01128 4.000 EACH 1102. 50000 4410. 00| |
GUARDRAI L TRANSI TI ON TYPE WGB | | |
0020 601-01846 2.000 EACH 1842. 75000 3685. 50| |
| I
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/21/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 519, 200. 00 ROUTE : WASHI NGTON STREET
CALL ORDER . 280 CONTRACT ID : B -26322-A COUNTI ES : JOHNSON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT

SET- AS| DE :

| (7) 35-0999231 | |
| HUNT PAVI NG COVPANY, INC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0021 601- 94689 2.000 EACH 3421. 25000 6842. 50| |
GUARDRAI L END TREATMENT, CS | | |
0022 601-99105 7.620 m | 35. 70000 272. 03 |
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0023 604- 06069 34.400 2 | 46. 46000 1598. 22| |
CURB RAMP, CONCRETE | [ |
0024 604- 91531 165.500 n2 | 31. 45000 5204. 98| |
SI DEWALK, CONCRETE, 100 mm | | |
0025 605- 06150 168.100 m | 97. 75000 16431. 78| |
CURB AND GUTTER, C, CONCRETE | | |
0026 605- 97937 8.700 m | 120. 75000 1050. 53| |
CURB AND GUTTER, CONCRETE, ROLL | | |
0027 610- 07486 12.000 My | 143. 75000 1725. 00| |
HVA FOR APPROACHES, TYPE A | | |
0028 611- 05330 112.100 n2 | 43. 87000 4917. 83 |
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | | |
150 mm | | |
0029 615- 06490 12.000 EACH 112. 35000 1348. 20| |
RIGHT OF WAY MARKER | | |
0030 616- 02320 445.000 n2 | 3. 62000 1610. 90| |
GEOTEXTI LES | [ |
0031 616- 05688 350.000 My | 63. 25000 22137. 50| |
R PRAP, CLASS 1 | | |
0032 621- 01004 2.000 EACH 105. 00000 210. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0033 621- 06545 0.200 My | 405. 30000 81. 06| |
FERTI LI ZER | | |
0034 621- 06557 7.400 kg | 36. 75000 271. 95| |
SEED M XTURE, T | | |
0035 621- 06575 615.000 n2 | 3. 57000 2195. 55 |
SODDI NG, NURSERY | [ |
0036 622- 52436 4.000 EACH 35. 70000 142. 80| |
SIGN, DO NOT MOWN OR SPRAY | | |
0037 622- 98200 4.000 EACH 35. 70000 142. 80| |
SIGN, DO NOT Di STURB | [ |
0038 702- 93722 37.600 n8 | 845. 25000 31781. 40| |
CONCRETE, C | | |
0039 703-51032 4280.000 kg | 3. 28000 14038. 40| |
REI NFORCI NG STEEL, EPOXY COATED | | |
0040 706- 06349 14.000 m | 291. 90000 4086. 60| |
|

RAILING TX | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/21/03
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 519, 200. 00 ROUTE : WASHI NGTON STREET
CALL ORDER . 280 CONTRACT ID : B -26322-A COUNTI ES : JOHNSON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (7) 35-0999231 | |
| HUNT PAVI NG COVPANY, | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0041 706-51020 7.000 nB | 1074. 15000 7519. 05| |
CONCRETE, C, RAILING | | |
0042 709-51821 LUWP| 840. 00000 840. 00| |
SURFACE SEAL | [ [
0043 715-03025 2.000 EACH 2887. 50000 5775. 00| |
SANI TARY MANHOLE | [ [
0044 715-03877 14.800 m | 201. 02000 2975. 10| |
PI PE, DUCTILE | RON, 450 nm | | [
0045 715- 05149 42.100 m | 155. 40000 6542. 34| |
PIPE, TYPE 2, O RCULAR 300 nm [ [ [
0046 715-05152 39.000 m | 214. 20000 8353. 80| |
PIPE, TYPE 2, O RCULAR 450 nm [ [ [
0047 715- 05914 17.800 m | 225. 75000 4018. 35| |
PIPE, PVC, 450 nm | | |
0048 715- 46000 1.000 EACH 1097. 25000 1097. 25| |
PI PE END SECTI ON, 300 mm | [ [
0049 715-46010 1.000 EACH 1349. 25000 1349. 25| |
PI PE END SECTI ON, 450 mm | [ [
0050 720-01894 2.000 EACH 582. 75000 1165. 50| |
CASTI NG FURNI SH AND ADJUST TO GRADE | | |
0051 720- 45045 2.000 EACH 1832. 25000 3664. 50| |
I NLET, J10 | [ |
0052 720- 45250 2.000 EACH 2457. 00000 4914. 00| |
CATCH BASI N, K10 | [ [
0053 720- 45275 1.000 EACH| 1317. 75000 1317. 75| |
PI PE CATCH BASIN, 600 mm | | |
0054 720-45410 2.000 EACH 2409. 75000 4819. 50| |
MANHOLE, C4 | | |
0055 723- 06660 70.800 n2 | 834. 00000 59047. 20| |
W NGWAL L | [ |
0056 723-07174 22.000 m | 7626. 00000 167772. 00| |
STRUCTURE, PRECAST THREE- S| DED, 6710 nm | | |
X 2740 mm [ | [
0057 728-98377 LUWP| 1134. 00000 1134. 00| |
MASONRY COATI NG | [ |
0058 732-07653 3.700 My | 57. 75000 213. 68| |
COARSE AGGREGATE, NO 8 | | |
0059 801-04308 4.000 EACH 170. 63000 682. 52|
ROAD CLOSURE SI GN ASSEMBLY | | [
0060 801- 06625 6.000 EACH 84. 00000 504. 00| |
I

DETOUR RQUTE MARKER ASSEMBLY



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/21/03
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TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 519, 200. 00 ROUTE : WASHI NGTON STREET
CALL ORDER : 280 CONTRACT ID: B -26322-A COUNTI ES : JOHNSON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
SET- ASI DE :
| (7) 35-0999231 | |
| HUNT PAVING COVPANY, INC. | |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
0061 801- 06640 8.000 EACH| 61. 95000 495. 60| |
CONSTRUCTI ON SIGN, A | | [
0062 801- 06645 3.000 EACH 26. 25000 78. 75 |
CONSTRUCTION SIGN, B | | |
0063 801- 06775 LUMP|  13512.50000 13512. 50| [
MAI NTAI NI NG TRAFFI C | |
0064 801-07118 14.400 m | 22. 58000 325. 15| [
BARRI CADE, I11-A | | |
0065 801-07119 21.600 m | 22. 58000 487. 73| [
BARRI CADE, |11-B | | |
0066 802- 05701 9.600 m | 39. 32000 377. 47| [
SIGN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |
0067 802- 76025 1.680 n2 | 205. 80000 345. 74| |
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | | [
0068 808- 06713 243.000 m | 0. 74000 179. 82| |
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0069 808- 06714 250.000 m | 0. 74000 185. 00| |
LINE, PAINT, SOLID, YELLON 100 nm | | |
0070 808- 06723 1.000 EACH| 89. 25000 89. 25| |
PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | | |
| NDI CATI ON ARROW | | |
0071 808- 06724 1.000 EACH| 99. 75000 99. 75| |
PAVEMENT MESSAGE MARKI NGS, PAINT, WORD | | |
ONLY | I I
0072 808- 06726 8.200 m | 6. 83000 56. 01| |
TRANSVERSE MARKI NGS, PAINT, STOP LINE, | [ [
600 mMm | | |
0073 808- 75060 18.200 m | 3. 68000 66. 98| |
TRANSVERSE MARKI NGS, PAINT, SOLI D, | | |
WHI TE, CROSSHATCH LI NE, 300 nm | | |
0074 808- 75100 16.500 m | 2. 63000 43. 40| |
TRANSVERSE MARKI NGS, PAI NT, CROSSVWALK | [ |
LINE, 150 nm | | |
SECTI ON TOTALS | $ 690, 829. 18| |

$ 690, 829.




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/21/03
PAGE : 290 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 520, 000. 00 RQUTE : CR 900E
CALL ORDER . 290 CONTRACT ID: B -26681-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 70 WORK DAYS
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 9954033
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LON BI D
1 35-1381845 HARVEY, GEORGE R & SON, | NC $ 456, 409. 83 100. 0000%
2  35-1673827 HENDERSON, H. E., INC. $ 529, 081. 50 115. 9224%
3 35-1801998 CLR INC $ 537, 281. 05 117. 7189%
4 35-1128289 BEATY CONSTRUCTI ON, | NC. $ 612, 040. 61 134. 0989%
| (1) 35-1381845 | (2) 35-1673827 | (3) 35-1801998
| HARVEY, GECRGE R & SON, | NG HENDERSON, H E., INC. | LR I NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001 BRI DGE REPLACEMENT
I | |
0001 105- 06845 LUMP|  15000. 00000 15000. 00|  20220. 20000 20220.20]  14000. 00000 14000. 00
CONSTRUCTI ON ENG NEERI NG | |
0002 105- 07038 10.000 MOS | 1200. 00000 12000. 00| 1624. 00000 16240. 00| 1650. 00000 16500. 00
FI ELD OFFI CE, A | | |
0003 110- 01001 LUMP|  22500. 00000 22500.00]  43523. 60000 43523.60]  27100. 00000 27100. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 201-52370 LUMP|  20000. 00000 20000. 00]  29508. 20000 29508. 20| 8100. 00000 8100. 00
CLEARI NG RI GHT OF WAY | |
0005 202-51330 LUMP|  25000. 00000 25000. 00]  43828. 00000 43828.00]  35000. 00000 35000. 00
PRESENT STRUCTURE, REMOVE | | [
0006 203- 02000 1435.000 n8 | 8. 50000 12197. 50| 9. 26000 13288. 10| 8. 00000 11480. 00
EXCAVATI ON,  COMVON | | |
0007 203- 02070 1045.000 n8 | 14. 00000 14630. 00| 12. 01000 12550. 45| 12. 25000 12801. 25
BORROW | |
0008 203-51223 326.000 n8 | 8. 00000 2608. 00| 16. 73000 5453. 98| 4. 50000 1467. 00
EXCAVATI ON,  WATERWAY | |
0009 205- 06931 1020.000 My | 20. 00000 20400. 00| 33. 22000 33884. 40| 11. 00000 11220. 00
TEMPORARY CHECK DAM REVETMENT R PRAP | | [
0010 205- 06937 80.000 m | 9. 25000 740. 00| 8. 42000 673. 60| 12. 00000 960. 00
TEMPORARY SI LT FENCE | | |
0011 206-51220 54.300 n8 | 370. 00000 20091. 00| 55. 16000 2995. 19| 490. 00000 26607. 00
EXCAVATI ON, VAET | |
0012 207- 07500 1672.000 n2 | 5. 00000 8360. 00| 5. 69000 9513. 68| 7. 25000 12122. 00
SUBGRADE TREATMENT, TYPE C | |
0013 211-07454 15.500 n8 | 30. 00000 465. 00| 48.51000 751. 91| 32. 00000 496. 00
STRUCTURE BACKFI LL | |
0014 213-52830 6.400 n8 | 100. 00000 640. 00| 137. 34000 878. 98| 630. 00000 4032. 00

FLOMBLE MORTAR | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/21/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 520, 000. 00 RQUTE : CR 900E
CALL ORDER . 290 CONTRACT ID: B -26681-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1381845 | (2) 35-1673827 | (3) 35-1801998
| HARVEY, GEORGE R & SON, | NC| HENDERSON, H. E., INC | CLR, I NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 303-01180 1362.000 My | 18. 00000 24516. 00| 17. 58000 23943. 96| 19. 75000 26899. 50
COVPACTED AGGREGATE, NO. 53 | | |
0016 303-07449 657.750 My | 18. 00000 11839. 50| 20. 69000 13608. 85| 19. 75000 12990. 56
COVPACTED AGGREGATE, NO. 73 | | [
0017 601-01839 1.000 EACH| 1770. 00000 1770. 00| 1680. 00000 1680. 00| 1775. 00000 1775. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 6 | | |
0018 601- 06037 3.000 EACH 650. 00000 1950. 00| 640. 50000 1921. 50| 675. 00000 2025. 00
GUARDRAI L END TREATMENT, | | |
0019 601-06374 4.000 EACH 660. 00000 2640. 00| 603. 75000 2415. 00| 625. 00000 2500. 00
GUARDRAI L TRANSI TION, TGS-1 | | |
0020 601-99105 129.540 m | 34. 50000 4469. 13| 30. 98000 4013. 15| 32. 50000 4210. 05
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0021 610- 06259 129.800 n2 | 50. 00000 6490. 00| 65. 45000 8495. 41| 115. 00000 14927. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | |
300 mMm | | |
0022 615- 06490 27.000 EACH 120. 00000 3240. 00| 111. 30000 3005. 10| 105. 00000 2835. 00
R GHT OF WAY MARKER | | [
0023 615- 06510 4.000 EACH 325. 00000 1300. 00| 404. 25000 1617. 00| 385. 00000 1540. 00
MONUMENT, C | | |
0024 616- 02320 1376.600 n2 | 3. 00000 4129. 80| 2.87000 3950. 84| 2. 00000 2753. 20
GEOTEXTI LES | | [
0025 616- 06405 1299.500 My | 20. 00000 25990. 00| 22. 87000 29719. 57| 21. 00000 27289. 50
R PRAP, REVETMENT | | [
0026 621-01004 1.000 EACH 670. 00000 670. 00| 612. 15000 612. 15| 945. 00000 945. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0027 621-06548 0.700 kg | 64. 00000 44. 80| 57. 75000 40. 43| 105. 00000 73.50
SEED M XTURE, CV | | |
0028 621- 06559 3825.000 n2 | 0. 74000 2830. 50| 0. 44000 1683. 00| 0. 86000 3289. 50
MULCHED SEEDI NG R | | [
0029 621- 06567 19.100 kL | 0. 80000 15. 28| 0. 58000 11. 08| 0. 61000 11. 65
VWATER | | |
0030 621-06574 1063.400 n2 | 5. 80000 6167. 72| 5. 31000 5646. 65| 5. 00000 5317. 00
SODDI NG | | |
0031 622-52436 4.000 EACH 28. 75000 115. 00| 26. 25000 105. 00| 25. 00000 100. 00
SIGN, DO NOT MOW OR SPRAY | |
0032 622-91786 40. 000 EACH 13. 00000 520. 00| 11. 81000 472. 40| 11. 00000 440. 00
SEEDLI NG | | |
0033 701-51195 140.600 m | 130. 00000 18278. 00| 117. 26000 16486. 76| 105. 00000 14763. 00

PILE, STEEL H, HP 310 X 79 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/21/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 520, 000. 00 RQUTE : CR 900E
CALL ORDER . 290 CONTRACT ID: B -26681-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1381845 | (2) 35-1673827 | (3) 35-1801998
| HARVEY, GEORGE R & SON, | NC| HENDERSON, H. E., INC | CLR, I NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0034 701-91792 24.000 EACH 70. 00000 1680. 00| 82. 35000 1976. 40| 118. 00000 2832. 00
PILE TIP, STEEL H | | |
0035 701-92043 16.000 m | 1100. 00000 17600. 00| 656. 25000 10500. 00| 1675. 00000 26800. 00
CORED HOLE | N ROCK, 457 nm | | [
0036 702-51005 48.600 nB8 | 420. 00000 20412. 00| 695. 91000 33821. 23| 765. 00000 37179. 00
CONCRETE, A, SUBSTRUCTURE | | [
0037 703-51030 3014.000 kg | 1. 15000 3466. 10| 1. 18000 3556. 52| 1. 31000 3948. 34
REI NFORCI NG STEEL | | [
0038 703-51032 15474.000 kg | 1. 25000 19342. 50| 1. 28000 19806. 72| 1. 55000 23984. 70
REI NFORCI NG STEEL, EPOXY CQATED | | |
0039 704-51002 183.230 nB8 | 455. 00000 83369. 65| 456. 74000 83688. 47| 585. 00000 107189. 55
CONCRETE, C, SUPERSTRUCTURE | | [
0040 706- 06344 64.770 m | 155. 00000 10039. 35| 162. 75000 10541. 32| 215. 00000 13925. 55
RAILING TS 1 | | |
0041 709-51821 LUVP| 1660. 00000 1660. 00| 1512. 00000 1512. 00| 1600. 00000 1600. 00
SURFACE SEAL | | |
0042 715-03475 2.000 EACH 250. 00000 500. 00| 174. 58000 349. 16| 735. 00000 1470. 00
SAFETY METAL END SECTIQN, 4:1, 375 mm | | |
0043 715-05119 37.800 m | 60. 00000 2268. 00| 75. 41000 2850. 50| 200. 00000 7560. 00
PIPE, TYPE 1, O RCULAR 375 nm [ [ |
0044 715- 46005 2.000 EACH 200. 00000 400. 00| 161. 84000 323. 68| 325. 00000 650. 00
PI PE END SECTION, 375 mm | | [
0045 801- 06640 10. 000 EACH| 91. 00000 910. 00| 141. 75000 1417. 50| 100. 00000 1000. 00
CONSTRUCTI ON SI GN, A | | [
0046 801-06775 LUVP| 1500. 00000 1500. 00| 4172. 00000 4172. 00| 1000. 00000 1000. 00
MAI NTAI NI NG TRAFFI C | | |
0047 801-07119 14.400 m | 34. 00000 489. 60| 42. 17000 607. 25| 32. 00000 460. 80
BARRI CADE, |11-B | [
0048 802-05701 15.700 m | 44. 00000 690. 80| 40. 11000 629. 73| 42. 00000 659. 40
SIGN POST, SQUARE, 1, REI NFORCED ANCHOR | | [
BASE | [ [
0049 802- 76025 2.260 n2 | 210. 00000 474. 60| 261. 45000 590. 88| 200. 00000 452. 00
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 mm TH CKNESS | | |
SECTI ON TOTALS | $ 456, 409. 83| $ 529, 081. 50| $ 537, 281. 05
------------------------------------------ e o e e m e e e e e et e e e e et e e o e e e o e e e e e e m e e e e e e e e e eemeeeeoaoo-

CONTRACT TOTALS [ $ 456, 409. 83| $ 529, 081. 50| $ 537, 281. 05
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 520, 000. 00 ROUTE : CR 900E
CALL ORDER . 290 CONTRACT ID: B -26681-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

| (4) 35-1128289 | |
| BEATY CONSTRUCTI ON, | NC. [ |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 BRI DGE REPLACEMENT

[
0001 105-06845 LUWP| 14000. 00000 14000. 00|

|

|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 10.000 M5 | 1700. 00000 17000. 00| |
FIELD OFFI CE, A | [ |
0003 110- 01001 LUMP|  30600. 00000 30600. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUVP| 9150. 00000 9150. 00| |
CLEARI NG RI GHT OF VAY | | |
0005 202- 51330 LUMP|  119402. 00000 119402. 00| |
PRESENT STRUCTURE, REMOVE | | |
0006 203- 02000 1435.000 n8 | 11. 50000 16502. 50| |
EXCAVATI ON,  COMMON | | |
0007 203- 02070 1045.000 n8 | 14. 50000 15152. 50| |
BORROW | [ |
0008 203- 51223 326.000 n8 | 7. 25000 2363. 50| |
EXCAVATI ON, WATERVAY | [ |
0009 205- 06931 1020.000 My | 20. 00000 20400. 00| |
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0010 205- 06937 80.000 m | 9. 00000 720. 00| [
TEMPORARY SI LT FENCE | | |
0011 206- 51220 54.300 n8 | 260. 00000 14118. 00| |
EXCAVATI ON, VAET | | |
0012 207- 07500 1672.000 n2 | 14. 00000 23408. 00| |
SUBGRADE TREATMENT, TYPE C | | |
0013 211- 07454 15.500 n8 | 50. 00000 775. 00| |
STRUCTURE BACKFI LL | | |
0014 213- 52830 6.400 n8 | 150. 00000 960. 00| |
FLOMBLE MORTAR | | |
0015 303- 01180 1362.000 My | 19. 50000 26559. 00| |
COVPACTED AGGREGATE, NO 53 | | |
0016 303- 07449 657.750 My | 20. 00000 13155. 00| |
COVPACTED AGGREGATE, NO 73 | | |
0017 601- 01839 1.000 EACH 1600. 00000 1600. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 6 | [ |
0018 601- 06037 3.000 EACH 610. 00000 1830. 00| |
GUARDRAI L END TREATMENT, | | | |
0019 601- 06374 4.000 EACH 575. 00000 2300. 00| |
I

GUARDRAI L TRANSI TI ON, TGS-1 | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/21/03
PAGE : 290 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 520, 000. 00 RQUTE : CR 900E
CALL ORDER . 290 CONTRACT ID: B -26681-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1128289 | |
| BEATY CONSTRUCTI ON, | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0020 601-99105 129.540 m | 29. 50000 3821. 43| |
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0021 610-06259 129.800 n2 | 82. 00000 10643. 60| |
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 Mm | | |
0022 615- 06490 27.000 EACH| 106. 00000 2862. 00| |
R GHT OF WAY MARKER | | |
0023 615- 06510 4.000 EACH 385. 00000 1540. 00| |
MONUMENT, C | | |
0024 616- 02320 1376.600 n2 | 2. 20000 3028. 52| |
GEOTEXTI LES | | |
0025 616- 06405 1299.500 My | 23. 00000 29888. 50| |
RI PRAP, REVETNMENT | | |
0026 621-01004 1.000 EACH 625. 00000 625. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0027 621- 06548 0.700 kg | 60. 00000 42. 00| |
SEED M XTURE, CV | [ |
0028 621- 06559 3825.000 n2 | 0. 45000 1721. 25| |
MULCHED SEEDING R | [ [
0029 621- 06567 19.100 kL | 0. 60000 11. 46| |
WATER | [ |
0030 621-06574 1063.400 n2 | 7.00000 7443. 80| |
SODDI NG [ | [
0031 622-52436 4.000 EACH 27. 00000 108. 00| |
SIGN, DO NOT MOW OR SPRAY | | |
0032 622-91786 40. 000 EACH 12. 25000 490. 00| |
SEEDLI NG | | |
0033 701-51195 140.600 m | 75. 50000 10615. 30| |
PILE, STEEL H, HP 310 X 79 | | |
0034 701-91792 24.000 EACH 25. 00000 600. 00| |
PILE TIP, STEEL H | [ [
0035 701-92043 16.000 m | 1700. 00000 27200. 00| |
CORED HOLE I N ROCK, 457 nm | [ [
0036 702-51005 48.600 nB | 520. 00000 25272. 00| |
CONCRETE, A, SUBSTRUCTURE | | |
0037 703-51030 3014.000 kg | 1. 10000 3315. 40| |
REI NFORCI NG STEEL | | |
0038 703-51032 15474.000 kg | 1. 25000 19342. 50| |
REI NFORCI NG STEEL, EPOXY CQATED | | |
0039 704-51002 183.230 n8 | 600. 00000 109938. 00| |
|

CONCRETE, C, SUPERSTRUCTURE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/21/03
PAGE : 290 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 520, 000. 00 RQUTE : CR 900E
CALL ORDER . 290 CONTRACT ID: B -26681-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1128289 | |
| BEATY CONSTRUCTI ON, | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0040 706- 06344 64.770 m | 155. 00000 10039. 35| |
RAILING TS 1 | | |
0041 709-51821 LUWP| 1600. 00000 1600. 00| |
SURFACE SEAL | [ [
0042 715-03475 2.000 EACH 300. 00000 600. 00| |
SAFETY METAL END SECTIQON, 4:1, 375 mm | | |
0043 715-05119 37.800 m | 90. 00000 3402. 00| |
PIPE, TYPE 1, O RCULAR 375 nm [ [ |
0044 715- 46005 2.000 EACH 185. 00000 370. 00| |
PI PE END SECTION, 375 mm | | [
0045 801- 06640 10. 000 EACH 90. 00000 900. 00| |
CONSTRUCTI ON SI GN, A | [ [
0046 801-06775 LUWP| 5000. 00000 5000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0047 801-07119 14.400 m | 30. 00000 432. 00| |
BARRI CADE, I11-B | [ [
0048 802-05701 15.700 m | 40. 00000 628. 00| |
SI GN POST, SQUARE, 1, RElI NFORCED ANCHOR | | [
BASE | | |
0049 802- 76025 2.260 nm2 | 250. 00000 565. 00| |
SIGN, SHEET, ENCAPSULATED LENS W TH [ | [
LEGEND, 2.03 nm TH CKNESS | | [
SECTI ON TOTALS | $ 612, 040. 61| |
CONTRACT TOTALS | $ 612, 040. 61| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/21/03
PAGE : 300 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 382, 213. 00 ROUTE : US 421
CALL ORDER . 300 CONTRACT ID : B -26804-A COUNTI ES : CLI NTON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 100 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 1114019
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D

1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 1,194, 995.55 100. 0000%

2 35-1364963 ERBER & M LLI GAN CONSTR  CO. $ 1,254, 260. 89 104. 9594%

3 35-1523985 WRTZ & YATES, |NC. $ 1,278,227.94 106. 9650%

4 35-1386990 I SOM JACK CONSTRUCTI ON CO $ 1,304,445, 13 109. 1589%

5  35-1128289 BEATY CONSTRUCTI ON, | NC. $ 1,388, 149. 86 116. 1636%

| (1) 35-1917625 | (2) 35-1364963 | (3) 35-1523985

| M LESTONE CONTRACTORS, L.P. |ERBER & M LLIGAN CONSTR. CO | WRTZ & YATES, | NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
SECTI ON 0001 BRI DGE REPLACEMENT

[
0001 105-06845 LUWP| 17500. 00000 17500. 00| 20000. 00000 20000. 00| 20000. 00000 20000. 00

CONSTRUCTI ON ENGI NEERI NG | | |

0002 105- 07040 12.000 MOS | 1850. 00000 22200. 00| 1500. 00000 18000. 00| 2200. 00000 26400. 00
FIELD OFFICE, C | | |

0003 110- 01001 LUMP|  60000. 00000 60000. 00|  60000. 00000 60000. 00|  60000. 00000 60000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201-52370 LUMP|  60000. 00000 60000. 00|  10000. 00000 10000. 00|  12000. 00000 12000. 00
CLEARI NG RI GHT OF WY | |

0005 202- 02286 1.000 EACH  45370. 00000 45370.00]  99500. 00000 99500. 00|  75000. 00000 75000. 00
PRESENT STRUCTURE, REMOVE | | |

0006 202- 60820 216.000 n2 | 11. 53000 2490. 48] 8. 50000 1836. 00| 15. 00000 3240. 00
SURFACE M LLING ASPHALT | | |

0007 203- 02000 2107.000 n8 | 20. 08000 42308. 56| 13. 50000 28444. 50| 9. 15000 19279. 05
EXCAVATI ON,  COMMON | | |

0008 203-51223 4775.000 n8 | 12. 59000 60117. 25| 12. 00000 57300. 00| 7. 85000 37483. 75
EXCAVATI ON, WATERVAY | |

0009 205- 06934 2.700 My | 647. 00000 1746. 90| 675. 00000 1822. 50| 700. 00000 1890. 00
TEMPORARY MULCHI NG | | |

0010 206-51220 388.000 n8 | 35. 00000 13580. 00| 80. 00000 31040. 00| 78. 40000 30419. 20
EXCAVATI ON, VAET | |

0011 206-51230 6.000 18 | 35. 00000 210. 00| 30. 00000 180. 00| 53. 33000 319. 98
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |

0012 207- 07500 912.000 n2 | 17. 89000 16315. 68| 10. 00000 9120. 00| 5. 38000 4906. 56
SUBGRADE TREATMENT, TYPE C | |

0013 207- 07503 3629.000 n2 | 0. 96000 3483. 84| 7. 50000 27217. 50| 5. 38000 19524. 02

SUBGRADE TREATMENT, TYPE E | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/21/03
PAGE : 300 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 382, 213. 00 ROUTE : US 421
CALL ORDER . 300 CONTRACT ID : B -26804-A COUNTI ES : CLI NTON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1364963 | (3) 35-1523985

| M LESTONE CONTRACTORS, L.P. |ERBER & MLLIGAN CONSTR. CO | WRTZ & YATES, | NC
LINE NO/ |ITEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0014 211- 06467 20.000 n8 | 80. 00000 1600. 00| 35. 00000 700. 00| 39. 00000 780. 00
AGGREGATE FOR END BENT BACKFI LL | | |

0015 211- 07454 3.440 n8 | 38. 21000 131. 44| 35. 00000 120. 40| 26. 16000 89. 99
STRUCTURE BACKFI LL | | |

0016 302- 07455 14.622 n8 | 70. 79000 1035. 09| 26. 00000 380. 17 38. 98000 569. 97
DENSE GRADED SUBBASE | |

0017 303-01180 2700.200 My | 14. 18000 38288. 84 21. 00000 56704. 20| 16. 00000 43203. 20
COVPACTED AGGREGATE, NO 53 | | |

0018 401- 07322 116.300 My | 67. 00000 7792. 10| 74. 00000 8606. 20| 80. 00000 9304. 00

QA-HVA, 3, 64, SURFACE, 9.5 nm | | |

0019 401- 07392 239.100 My | 47.00000 11237. 70| 54. 00000 12911. 40| 70. 00000 16737. 00
QU QA-HVA, 3, 64, |NTERMVEDI ATE, 19.0 nm | | |

0020 402- 07432 338.500 My | 44. 00000 14894. 00| 51. 00000 17263. 50| 92. 00000 31142. 00
HVA SURFACE, TYPE A | | |

0021 402- 07435 820.900 My | 38. 00000 31194. 20| 45. 00000 36940. 50| 60. 00000 49254. 00
HVA | NTERVEDI ATE, TYPE A | | |

0022 402- 07440 276.500 My | 36. 00000 9954. 00| 43. 00000 11889. 50| 80. 00000 22120. 00
HVA BASE, TYPE A | | |

0023 404- 05511 1145.000 n2 | 2. 20000 2519. 00| 2. 25000 2576. 25| 2. 80000 3206. 00
SEAL COAT, 2 | | |

0024 405- 05518 1145.000 n2 | 0. 90000 1030. 50| 1. 00000 1145. 00| 1. 68000 1923. 60
ASPHALT FOR PRI ME COAT | | |

0025 406- 05521 3608.000 n2 | 0. 30000 1082. 40| 0. 40000 1443. 20| 1. 20000 4329. 60
ASPHALT FOR TACK COAT | | |

0026 601- 01522 4.000 EACH 1130. 00000 4520. 00| 1250. 00000 5000. 00| 1350. 00000 5400. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |

0027 601- 94689 4.000 EACH 1765. 00000 7060. 00| 2150. 00000 8600. 00| 2050. 00000 8200. 00
GUARDRAI L END TREATMENT, CS | | |

0028 601- 97080 4.000 EACH 1420. 00000 5680. 00| 2250. 00000 9000. 00| 2227. 50000 8910. 00
TEMPORARY GUARDRAI L END TREATMENT, OS | | |

0029 601- 99105 140.970 m | 35. 00000 4933. 95| 33. 00000 4652. 01 33. 50000 4722.50
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |

0030 602- 06729 12.000 EACH 7. 20000 86. 40| 8. 00000 96. 00| 20. 00000 240. 00
BARRI ER DELI NEATCR | |

0031 610- 07486 17.590 My | 237. 00000 4168. 83 240. 00000 4221. 60| 85. 00000 1495. 15
HVA FOR APPROACHES, TYPE A | | |

0032 615- 06490 16. 000 EACH| 107. 00000 1712. 00| 110. 00000 1760. 00| 130. 00000 2080. 00
RIGHT OF WAY MARKER | | |

0033 615- 06500 4.000 EACH 430. 00000 1720. 00| 500. 00000 2000. 00| 500. 00000 2000. 00
MONUMENT, A | | |

0034 616- 02320 881.711 n2 | 2.11000 1860. 41| 3. 00000 2645. 13| 4.78000 4214.58

GEOTEXTI LES | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/21/03
PAGE : 300 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 382, 213. 00 ROUTE : US 421
CALL ORDER . 300 CONTRACT ID : B -26804-A COUNTI ES : CLI NTON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1364963 | (3) 35-1523985

| M LESTONE CONTRACTORS, L.P. |ERBER & MLLIGAN CONSTR. CO | WRTZ & YATES, | NC
LINE NO/ |ITEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0035 616- 05688 1138.000 My | 35. 51000 40410. 38| 27. 50000 31295. 00| 40. 00000 45520. 00
R PRAP, CLASS 1 | | |

0036 616- 06405 399.000 My | 25. 49000 10170. 51| 21. 00000 8379. 00| 26. 00000 10374. 00
Rl PRAP, REVETMENT | | |

0037 616- 06451 315.432 My | 31. 95000 10078. 05| 21. 00000 6624. 07| 26. 00000 8201. 23
Rl PRAP, UNI FORM | | |

0038 621- 01004 2.000 EACH 310. 00000 620. 00| 400. 00000 800. 00| 400. 00000 800. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0039 621- 06545 0.610 My | 650. 00000 396. 50| 675. 00000 411. 75| 700. 00000 427.00
FERTI LI ZER | | |

0040 621- 06553 102.000 kg | 7.00000 714. 00| 8. 00000 816. 00| 7. 76000 791. 52
SEED M XTURE, R | | |

0041 621- 06557 53.100 kg | 10. 00000 531. 00| 10. 00000 531. 00| 12. 79000 679. 15
SEED M XTURE, T | | |

0042 621- 06565 2.410 My | 495. 00000 1192. 95| 550. 00000 1325. 50| 550. 00000 1325. 50
MULCH NG MATERI AL | |

0043 621- 06567 34.000 kL | 0. 57000 19. 38| 0. 60000 20. 40| 1. 00000 34.00
WATER | | |

0044 621- 06574 1091.616 n2 | 3. 50000 3820. 66| 4. 40000 4803. 11 4. 08000 4453. 79
SODDI NG | | |

0045 621- 06575 800.000 n2 | 3. 50000 2800. 00| 4. 40000 3520. 00| 4. 08000 3264. 00
SODDI NG, NURSERY | | |

0046 622- 52436 4.000 EACH 25. 50000 102. 00| 30. 00000 120. 00| 35. 00000 140. 00
SIGN, DO NOT MOW OR SPRAY | |

0047 622-91786 210.000 EACH 8. 90000 1869. 00| 9. 50000 1995. 00| 10. 06000 2112. 60
SEEDLI NG | | |

0048 701- 01849 597.000 m | 48. 00000 28656. 00| 110. 00000 65670. 00| 83. 00000 49551. 00

PILE, OONCRETE, STEEL SHELL ENCASED, | | |
7.92 nm 356 mm | | |

0049 702- 51005 30.000 n8 | 1200. 00000 36000. 00| 500. 00000 15000. 00| 585. 00000 17550. 00
CONCRETE, A, SUBSTRUCTURE | | |

0050 702-51015 82.600 n8 | 110. 00000 9086. 00| 400. 00000 33040. 00| 424. 94000 35100. 04
CONCRETE, B, FOOTI NGS | | |

0051 703-51030 7286.000 kg | 1. 05000 7650. 30| 1. 40000 10200. 40 1. 13000 8233. 18
REI NFORCI NG STEEL | |

0052 703-51032 42203.000 kg | 1. 10000 46423. 30| 1. 45000 61194. 35| 1. 30000 54863. 90
REI NFORCI NG STEEL, EPOXY COATED | |

0053 704- 51002 214.800 n8 | 500. 00000 107400. 00| 485. 00000 104178. 00| 523. 28000 112400. 54
CONCRETE, C, SUPERSTRUCTURE | | |

0054 706- 05732 4.000 EACH 1100. 00000 4400. 00| 1250. 00000 5000. 00| 1500. 00000 6000. 00

CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/21/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 382, 213. 00 ROUTE : US 421
CALL ORDER . 300 CONTRACT ID : B -26804-A COUNTI ES : CLI NTON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1364963 | (3) 35-1523985

| M LESTONE CONTRACTORS, L.P. | ERBER & M LLI GAN CONSTR CO. | WRTZ & YATES, | NC.
LINE NO/ |ITEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ ST

0055 706- 51020 31.500 n8 | 380. 00000 11970. 00| 525. 00000 16537. 50| 653. 97000 20600. 06
CONCRETE, C, RAILING | | I

0056 707- 05979 316.100 n2 | 375. 00000 118537. 50| 445, 00000 140664. 50| 431. 23000 136311. 80

STRUCTURAL MEMBERS, CONCRETE BOX BEAM |
CB, 686 mm X 1219 mm |
0057 709- 51821 LUVP| 3500. 00000 3500. 00

|
5000. 00000 5000. 00| 5000. 00000 5000. 00

I
|

SURFACE SEAL | | |

0058 713-51335 LUMP|  230000. 00000 230000. 00]  165000. 00000 165000. 00]  200000. 00000 200000. 00
TEMPORARY BRI DGE AND APPROACHES | |

0059 713- 99365 95.250 m | 29. 00000 2762. 25| 31. 00000 2952. 75| 31. 63000 3012. 76
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
TEMPORARY BRI DGE APPROACHES | | |

0060 715-05169 43.000 m | 80. 00000 3440. 00| 60. 00000 2580. 00| 82. 00000 3526. 00
PIPE, TYPE 3, CIROULAR 375 nm | [ |

0061 715- 46005 4.000 EACH 400. 00000 1600. 00| 225. 00000 900. 00| 100. 00000 400. 00
Pl PE END SECTION, 375 mm | | |

0062 801- 04308 2.000 EACH 430. 00000 860. 00| 500. 00000 1000. 00| 700. 00000 1400. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0063 801- 06203 868.000 m | 0. 90000 781. 20| 0. 75000 651. 00| 1. 00000 868. 00
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |

0064 801- 06207 1148.000 m | 3. 00000 3444. 00| 3. 25000 3731. 00 3.39000 3891. 72
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm | [ |

0065 801- 06640 18.000 EACH 130. 00000 2340. 00| 180. 00000 3240. 00| 250. 00000 4500. 00
CONSTRUCTI ON SIGN, A | | |

0066 801- 06645 14.000 EACH| 78. 00000 1092. 00| 30. 00000 420. 00| 100. 00000 1400. 00
CONSTRUCTI ON SIGN, B | | |

0067 801- 06649 52.000 EACH| 4. 15000 215. 80| 12. 00000 624. 00| 10. 00000 520. 00
TEMPORARY RAI SED PAVEMENT MARKER, 1 | | |

0068 801-07118 21.600 m | 62. 00000 1339. 20| 60. 00000 1296. 00| 120. 00000 2592. 00
BARRI CADE, 111-A | |

0069 808- 75996 25.000 EACH| 16. 00000 400. 00| 15. 00000 375. 00| 15. 00000 375. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | [ |

0070 808- 75998 25.000 EACH 102. 00000 2550. 00| 50. 00000 1250. 00| 65. 00000 1625. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |

SECTI ON TOTALS | $ 1,194, 995. 55| $ 1,254, 260. 89| $ 1,278,227.94
------------------------------------------ B

CONTRACT TOTALS [ $ 1,194, 995. 55| $ 1, 254, 260. 89| $ 1,278,227.94
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 382, 213. 00 ROUTE : US 421
CALL ORDER . 300 CONTRACT ID : B -26804-A COUNTI ES : CLI NTON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1386990 | (5) 35-1128289 [

[1SOM JACK CONSTRUCTION CO | BEATY CONSTRUCTI ON, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMDUNT
SECTI ON 0001 BRI DGE REPLACEMENT

[ [
0001 105-06845 LUWP| 19000. 00000 19000. 00| 15500. 00000 15500. 00|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07040 12.000 MS | 2500. 00000 30000. 00| 1800. 00000 21600. 00|
FIELD OFFICE, C | | |
0003 110- 01001 LUMP|  65000. 00000 65000. 00|  69400. 00000 69400. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 9500. 00000 9500. 00| 6940. 00000 6940. 00|
CLEARI NG RI GHT OF VAY | | |
0005 202- 02286 1.000 EACH  65000. 00000 65000. 00|  101730. 00000 101730. 00|
PRESENT STRUCTURE, REMOVE | | |
0006 202- 60820 216.000 n2 | 9. 00000 1944. 00| 9. 00000 1944. 00|
SURFACE M LLING ASPHALT | | |
0007 203- 02000 2107.000 n8 | 10. 00000 21070. 00| 13. 25000 27917. 75|
EXCAVATI ON,  COVMMON | | [
0008 203-51223 4775.000 n8 | 11. 25000 53718. 75| 9. 25000 44168. 75|
EXCAVATI ON, WATERVAY | | |
0009 205- 06934 2.700 My | 450. 00000 1215. 00| 700. 00000 1890. 00|
TEMPORARY MULCHI NG | | |
0010 206- 51220 388.000 n8 | 80. 00000 31040. 00| 225. 00000 87300. 00|
EXCAVATI ON, VAET | | |
0011 206- 51230 6.000 n8 | 15. 00000 90. 00| 200. 00000 1200. 00|
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0012 207- 07500 912.000 n2 | 12. 00000 10944. 00| 15. 00000 13680. 00|
SUBGRADE TREATMENT, TYPE C | | |
0013 207- 07503 3629.000 n2 | 13. 50000 48991. 50| 2.00000 7258. 00|
SUBGRADE TREATMENT, TYPE E | | |
0014 211- 06467 20.000 n8 | 45. 00000 900. 00| 80. 00000 1600. 00|
AGGREGATE FOR END BENT BACKFI LL | | |
0015 211- 07454 3.440 18 | 175. 00000 602. 00| 75. 00000 258. 00|
STRUCTURE BACKFI LL | | |
0016 302- 07455 14.622 n8 | 28. 00000 409. 42| 100. 00000 1462. 20|
DENSE GRADED SUBBASE | | |
0017 303- 01180 2700.200 My | 18. 75000 50628. 75| 17. 25000 46578. 45|
COVPACTED AGGREGATE, NO 53 | | |
0018 401- 07322 116.300 My | 81. 00000 9420. 30| 70. 00000 8141. 00|
QA HWA, 3, 64, SURFACE, 9.5 mm | | |
0019 401- 07392 239.100 My | 55. 00000 13150. 50| 50. 00000 11955. 00|
QA-HVA, 3, 64, |NTERVEDI ATE, 19.0 nm | | |
0020 402- 07432 338.500 My | 78. 00000 26403. 00| 48. 00000 16248. 00|

HVA SURFACE, TYPE A | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/21/03
PAGE : 300 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 382, 213. 00 ROUTE : US 421
CALL ORDER . 300 CONTRACT ID : B -26804-A COUNTI ES : CLI NTON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1386990 | (5) 35-1128289 [
| ' SOM JACK CONSTRUCTI ON CO | BEATY CONSTRUCTI ON, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0021 402-07435 820.900 My | 46. 00000 37761. 40| 42. 00000 34477. 80
HVA | NTERVEDI ATE, TYPE A | | |
0022 402-07440 276.500 My | 60. 00000 16590. 00| 40. 00000 11060. 00
HMVA BASE, TYPE A | | [
0023 404- 05511 1145.000 n2 | 6. 00000 6870. 00| 2. 40000 2748. 00
SEAL COAT, 2 | | [
0024 405- 05518 1145.000 n2 | 1. 55000 1774. 75| 1. 00000 1145. 00|
ASPHALT FOR PRI VE COAT | | |
0025 406- 05521 3608.000 n?2 | 1. 00000 3608. 00| 0. 35000 1262. 80
ASPHALT FOR TACK COAT | | [
0026 601-01522 4.000 EACH 1500. 00000 6000. 00| 1200. 00000 4800. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0027 601- 94689 4.000 EACH 2000. 00000 8000. 00| 1850. 00000 7400. 00
GUARDRAI L END TREATMENT, OS | | [
0028 601-97080 4.000 EACH 1850. 00000 7400. 00| 2025. 00000 8100. 00
TEMPORARY GUARDRAI L END TREATMENT, OS | |
0029 601-99105 140.970 m | 40. 00000 5638. 80| 29. 20000 4116. 32
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0030 602-06729 12.000 EACH 11. 00000 132. 00| 10. 00000 120. 00
BARRI ER DELI NEATOR | | [
0031 610-07486 17.590 My | 88. 00000 1547. 92| 245. 00000 4309. 55
HMVA FOR APPROACHES, TYPE A | | [
0032 615- 06490 16. 000 EACH 125. 00000 2000. 00| 106. 00000 1696. 00
R GHT OF WAY MARKER | | [
0033 615- 06500 4,000 EACH 600. 00000 2400. 00| 430. 00000 1720. 00
MONUMENT, A | | |
0034 616- 02320 881.711 nR2 | 5. 00000 4408. 56| 2. 25000 1983. 85|
GEOTEXTI LES | | |
0035 616- 05688 1138.000 My | 42. 00000 47796. 00| 35. 00000 39830. 00|
R PRAP, CLASS 1 | | [
0036 616- 06405 399.000 My | 20. 00000 7980. 00| 27. 00000 10773. 00|
R PRAP, REVETNMENT | | [
0037 616- 06451 315.432 My | 21. 00000 6624. 07| 28. 00000 8832. 10|
Rl PRAP, UNI FORM | | |
0038 621-01004 2.000 EACH 700. 00000 1400. 00| 325. 00000 650. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0039 621- 06545 0.610 M | 500. 00000 305. 00| 675. 00000 411. 75
FERTI LI ZER | | |
0040 621- 06553 102. 000 kg | 12. 00000 1224. 00| 7. 25000 739. 50
I

SEED M XTURE, R



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/21/03
PAGE : 300 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 382, 213. 00 ROUTE : US 421
CALL ORDER . 300 CONTRACT ID : B -26804-A COUNTI ES : CLI NTON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1386990 | (5) 35-1128289

I

[1SOM JACK CONSTRUCTION CO | BEATY CONSTRUCTI ON, | NC. |

LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMDUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0041 621- 06557 53.100 kg | 11. 50000 610. 65| 10. 25000 544, 28|
SEED M XTURE, T | | |
0042 621- 06565 2.410 My | 500. 00000 1205. 00| 525. 00000 1265. 25|
MULCH NG MATERI AL | | |
0043 621- 06567 34.000 KL | 10. 00000 340. 00| 0. 60000 20. 40|
WATER | | |
0044 621- 06574 1091.616 n2 | 6. 00000 6549. 70| 5. 00000 5458. 08|
SODDI NG | | |
0045 621- 06575 800.000 n2 | 6. 00000 4800. 00| 5. 00000 4000. 00|
SODDI NG,  NURSERY | | |
0046 622- 52436 4.000 EACH| 35. 00000 140. 00| 27. 00000 108. 00|
SIGN, DO NOT MOW OR SPRAY | | |
0047 622-91786 210.000 EACH| 8. 50000 1785. 00| 9. 50000 1995. 00|
SEEDLI NG | |
0048 701- 01849 597.000 m 109. 00000 65073. 00| 80. 00000 47760. 00|

|

PILE, CONCRETE, STEEL SHELL ENCASED, | | |

7.92 mm 356 mm | | |
I

0049 702-51005 30.000 nB 440. 00000 13200. 00| 1050. 00000 31500. 00|
CONCRETE, A, SUBSTRUCTURE | | |
0050 702-51015 82.600 n8 | 440. 00000 36344. 00| 195. 00000 16107. 00|
CONCRETE, B, FOOTI NGS | | |
0051 703- 51030 7286.000 kg | 0. 97000 7067. 42| 1. 10000 8014. 60|
REI NFORCI NG STEEL | | |
0052 703- 51032 42203.000 kg | 1. 12000 47267. 36| 1. 25000 52753. 75|
REI NFORCI NG STEEL, EPOXY COATED | | |
0053 704- 51002 214.800 n8 | 455. 00000 97734. 00| 525. 00000 112770. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0054 706- 05732 4.000 EACH 1300. 00000 5200. 00| 1325. 00000 5300. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | | |
0055 706- 51020 31.500 n8 | 495. 00000 15592. 50| 525. 00000 16537. 50|
CONCRETE, C, RAILING | | |
0056 707- 05979 316.100 n2 | 490. 00000 154889. 00| 400. 00000 126440. 00|
STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | |
CB, 686 nm X 1219 nm | |
0057 709- 51821 LUMP| 6000. 00000 6000. 00| 4850. 00000 4850. 00|
SURFACE SEAL | | |
0058 713-51335 LUMP|  190000. 00000 190000. 00]  300000. 00000 300000. 00|
TEMPORARY BRI DGE AND APPROACHES | |
0059 713- 99365 95.250 m | 38. 00000 3619. 50 27. 50000 2619. 38|

|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
TEMPORARY BRI DGE APPROACHES | | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/21/03
PAGE : 300 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 382, 213. 00 ROUTE : US 421
CALL ORDER . 300 CONTRACT ID : B -26804-A COUNTI ES : CLI NTON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1386990 | (5) 35-1128289

I

[1SOM JACK CONSTRUCTION CO | BEATY CONSTRUCTI ON, | NC. |

LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMDUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0060 715-05169 43.000 m | 68. 00000 2924. 00| 95. 00000 4085. 00|
PIPE, TYPE 3, O RCULAR 375 mm | | |
0061 715- 46005 4.000 EACH 250. 00000 1000. 00| 170. 00000 680. 00|
Pl PE END SECTION, 375 mm | | |
0062 801- 04308 2.000 EACH 500. 00000 1000. 00| 500. 00000 1000. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0063 801- 06203 868.000 m | 0. 81000 703. 08| 0. 75000 651. 00|
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0064 801- 06207 1148.000 m | 3. 50000 4018. 00| 3. 25000 3731. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | [ |
0065 801- 06640 18.000 EACH| 200. 00000 3600. 00| 160. 00000 2880. 00|
CONSTRUCTI ON SI GN, A | | |
0066 801- 06645 14.000 EACH| 55. 00000 770. 00| 30. 00000 420. 00|
CONSTRUCTI ON SI GN, B | | |
0067 801- 06649 52.000 EACH 18. 00000 936. 00| 13. 00000 676. 00|
TEMPORARY RAI SED PAVEMENT MARKER 1 | | |
0068 801-07118 21.600 m | 62. 00000 1339. 20| 48. 00000 1036. 80|
BARRI CADE, |11-A | | |
0069 808- 75996 25.000 EACH 25. 00000 625. 00| 30. 00000 750. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0070 808- 75998 25.000 EACH 65. 00000 1625. 00| 50. 00000 1250. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 1,304,445, 13 $ 1,388, 149. 86|

------------------------------------------ o e o e e e e e e e e e e e e e e e e e e e e e e e e e e e memeeoeoan

CONTRACT TOTALS | $ 1,304, 445. 13| $ 1,388, 149. 86|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/21/03
PACGE : 660 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 535, 000. 00 ROQUTE : US 12
CALL ORDER . 660 CONTRACT ID : B -26839-A COUNTI ES : PORTER
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 07/16/04 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : N306006
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER

RANK VENDCR NO. / NAVE BI D LOW BI D

1 35-1106884 ELLAS CONSTRUCTI ON COVPANY, | NC. $ 4,775, 000. 00 100. 0000%

2 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 4,889, 239.00 102. 3924%

3 35-1035114 SUPERI CR CONSTRUCTI ON CO $ 5,042, 000. 00 105. 5916%

4 36-2231526 WALSH CONSTR CO CF | LL $ 5,396, 500. 00 113. 0157%

5  47-0640264 KI EWT WESTERN CO $ 7,273, 000.00 152. 3141%

| (1) 35-1106884 | (2) 35-0918397 | (3) 35-1035114

| ELLAS CONSTRUCTI ON COVPANY, | RI ETH RI LEY CONSTRUCTI ON | SUPERI OR CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
SECTI ON 0001 BRI DGE CONSTRUCTI ON

[ [ |
0001 104-05404 LUWP| 4775000. 00000 4775000. 00| 4889239. 00000 4889239. 00| 5042000. 00000 5042000. 00

DESI GN/ BUI LD | | |
SECTI ON TOTALS | $ 4,775, 000. 00| $ 4,889, 239. 00| $ 5,042, 000. 00
------------------------------------------ o m m e e e e o m e et e e e e e et e e e e e e e e e e e e e e memeeeeoeo--

CONTRACT TOTALS | $ 4,775, 000. 00| $ 4,889, 239. 00| $ 5,042, 000.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/21/03
PACGE : 660 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 535, 000. 00 ROQUTE : US 12
CALL ORDER . 660 CONTRACT ID : B -26839-A COUNTI ES : PORTER
LETTI NG DATE : 05/20/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 36-2231526 | (5) 47-0640264 [
| WALSH CONSTR CO. OF | LL | KFEWT WESTERN CO |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE CONSTRUCTI ON

[ I |
0001 104- 05404 LUWP| 5396500. 00000 5396500. 00| 7273000. 00000 7273000. 00|

DESI G\ BUI LD [ | |
SECTI ON TOTALS | $ 5,396, 500. 00| $ 7,273, 000. 00
------------------------------------------ e T

CONTRACT TOTALS | $ 5,396, 500. 00] $ 7,273, 000. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/21/03
PAGE : 310 -1
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 5, 008, 544. 28 ROUTE
CALL ORDER : 310 CONTRACT ID : B -26922-A COUNTI ES : MARI ON
LETTI NG DATE : 07/15/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 10/01/04 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : 0703246
0703246
SET- ASI DE :
VENDCR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1618530 ANVERI CAN CONTRACTI NG & SERVI CES $ 4,552, 059. 66 100. 0000%
2 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 4,579, 367.03 100. 5998%
3 050558668 WEDDLE BROTHERS H GHWAY GROUP LLC $ 4,735,888.24 104. 0383%
4 35-1128289 BEATY CONSTRUCTI ON, | NC. $ 4,853,392.00 106. 6196%
5 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 5,138, 529. 63 112. 8836%
| (1) 35-1618530 | (2) 35-2040801 | (3) 05-0558668
| AVERI CAN CONTRACTI NG & SERVI | GOHVANN ASPHALT & CONSTR , || WEDDLE BROTHERS H GHWAY GROU
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  ADDED TRAVEL LANES
[ I I
0001 105- 06845 LUMP|  65000. 00000 65000. 00|  55000. 00000 55000. 00|  58387.51000 58387. 51
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07570 16.000 MOS | 800. 00000 12800. 00| 900. 00000 14400. 00| 928. 43000 14854. 88
FIELD OFFI CE , FURNI TURE AND EQUI PNENT | | |
ONLY I I I
0003 108- 01614 LUMP|  12500. 00000 12500. 00|  10000. 00000 10000. 00| 7500. 00000 7500. 00
PARTNERI NG OVERHEAD | | |
0004 110- 01001 LUMP|  225000. 00000 225000. 00]  240000. 00000 240000. 00|  236794. 41000 236794. 41
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 201-52370 LUMP|  90000. 00000 90000. 00|  51900. 00000 51900.00|  92882. 05000 92882. 05
CLEARI NG RI GHT OF WY | | |
0006 202- 02241 1958.000 LFT | 1. 75000 3426. 50| 2. 00000 3916. 00| 1. 97000 3857. 26
GUARDRAI L, REMOVE | | |
0007 202- 02278 673.000 LFT | 7. 25000 4879. 25| 7.00000 4711. 00 6. 94000 4670. 62
CURB, CONCRETE, REMOVE | | [
0008 202- 02286 1.000 EACH  90000. 00000 90000. 00|  66000. 00000 66000. 00| 227952. 02000 227952. 02
PRESENT STRUCTURE, REMOVE | | |
0009 202- 60820 1365.000 SYS | 4.00000 5460. 00| 10. 00000 13650. 00| 6. 67000 9104. 55
SURFACE M LLING ASPHALT | | |
0010 202- 74045 19.000 EACH 25. 00000 475. 00| 64. 00000 1216. 00| 74. 00000 1406. 00
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE] | |
0011 202- 91840 577.000 LFT | 2. 75000 1586. 75| 2. 50000 1442. 50| 2. 72000 1569. 44
FENCE, CHAIN LI NK, REMOVE | | |
0012 202- 93483 2.000 EACH 195. 00000 390. 00| 200. 00000 400. 00| 217. 37000 434. 74

BRI DGE BRACKET ASSEMBLY, CROSSROAD | | |
| DENTI FI CATI ON, REMOVE | | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/21/03
PAGE : 310 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 008, 544. 28 ROUTE :
CALL ORDER . 310 CONTRACT ID : B -26922-A COUNTI ES : MARI ON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1618530 | (2) 35-2040801 | (3) 05-0558668

| AVERI CAN CONTRACTI NG & SERVI | GOHVANN ASPHALT & CONSTR., || WEDDLE BROTHERS H GHWAY GRQU
LINE NO/ I TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ R N
0013 203- 02000 35479. 000 CYS | 8. 00000 283832. 00| 8. 50000 301571. 50| 9. 25000 328180. 75
EXCAVATI ON,  COMVON | | [
0014 205- 06930 1.500 TON | 100. 00000 150. 00| 75. 00000 112. 50| 80. 94000 121. 41
SPLASHPAD, RI PRAP | | [
0015 205- 06931 125.000 TON | 40. 00000 5000. 00| 30. 00000 3750. 00| 31. 22000 3902. 50
TEMPORARY CHECK DAM REVETMENT RI PRAP | | |
0016 205- 06933 12.000 EACH| 60. 00000 720. 00| 60. 00000 720. 00| 133. 55000 1602. 60
TEMPORARY DI TCH | NLET PROTECTI ON | |
0017 205- 06936 204.000 TON | 35. 00000 7140. 00| 28. 00000 5712. 00| 28. 91000 5897. 64
TEMPORARY SEDI MENT TRAP | | |
0018 205- 06938 100. 000 LFT | 25. 00000 2500. 00| 17. 00000 1700. 00| 17. 34000 1734. 00
TEMPORARY SLOPE DRAI N | | |
0019 206- 51230 150. 000 CYS | 40. 00000 6000. 00| 35. 00000 5250. 00| 19. 91000 2986. 50
EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED | | |
0020 207-07498 15041. 000 SYS | 5. 00000 75205. 00| 5. 00000 75205. 00| 0. 69000 10378. 29
SUBGRADE TREATMENT, TYPE A | |
0021 211-02050 1361.000 CYS | 22. 00000 29942. 00| 15. 25000 20755. 25| 17. 34000 23599. 74
B BORROW | |
0022 211- 06467 113.400 CYS | 50. 00000 5670. 00| 55. 00000 6237. 00| 47. 75000 5414. 85
AGGREGATE FOR END BENT BACKFI LL | | |
0023 211-07454 8139.400 CYS | 20. 00000 162788. 00| 15. 25000 124125. 85| 14. 45000 117614. 33
STRUCTURE BACKFI LL | | |
0024 301-07448 1831.000 TON | 16. 00000 29296. 00| 14. 00000 25634. 00| 19. 32000 35374. 92
COVPACTED AGGREGATE, NO 53, BASE | | |
0025 302- 06464 46.100 CYS | 60. 00000 2766. 00| 55. 00000 2535. 50| 49. 42000 2278. 26
SUBBASE FOR PCCP | | |
0026 303-01180 113.000 TON | 30. 00000 3390. 00| 28. 00000 3164. 00| 32. 37000 3657. 81
COMPACTED AGGREGATE, NO. 53 , SHOULDER | | |
0027 304- 07492 397.000 TON | 64. 00000 25408. 00| 80. 00000 31760. 00| 71. 69000 28460. 93
W DENI NG WTH HVA, TYPE A | | |
0028 401- 06264 LUNP| 5000. 00000 5000. 00| 4500. 00000 4500. 00| 5203. 11000 5203. 11
PROFI LOGRAPH, HMVA | | |
0029 401- 07334 1288.000 TON | 49. 50000 63756. 00| 50. 00000 64400. 00| 55. 50000 71484. 00
QA-HVA, 3, 76, SURFACE, 9.5 mm | | |
0030 401- 07403 2118.000 TON | 36. 50000 77307. 00| 36. 00000 76248. 00| 40. 47000 85715. 46
QA-HVA, 3, 76, | NTERVEDI ATE, 19.0 nm | | [
0031 401- 07408 4836.000 TON | 31. 50000 152334. 00| 31. 00000 149916. 00| 34. 69000 167760. 84
QA-HMVA, 3, 64, BASE, 25.0 mm | | |
0032 401-07430 2151.000 TON | 37. 50000 80662. 50| 37. 00000 79587. 00| 41. 62000 89524. 62
QA-HVA, 5, 76, | NTERVEDI ATE, C25.0 nmi |
0033 402- 07453 2785.000 TON | 31. 50000 87727. 50| 31. 00000 86335. 00| 34. 69000 96611. 65

HVA FOR TEMPORARY PAVENENT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

07/21/03
310 -3

ENG NEER S ESTI MATE: $ 5, 008, 544. 28 ROUTE :
CALL ORDER . 310 CONTRACT ID : B -26922-A COUNTI ES : MARI ON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1618530 | (2) 35-2040801 | (3) 05-0558668
| AVERI CAN CONTRACTI NG & SERVI | GOHVANN ASPHALT & CONSTR., || WEDDLE BROTHERS H GHWAY GROU
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0034 405- 05517 1.200 TON | 500. 00000 600. 00| 465. 00000 558. 00| 537. 66000 645. 19
ASPHALT FOR PRI VE COAT | | |
0035 406- 05520 29.000 TON | 190. 00000 5510. 00| 179. 00000 5191. 00| 206. 97000 6002. 13
ASPHALT FOR TACK CQOAT | |
0036 502- 06329 320.000 SYS | 65. 00000 20800. 00| 75. 00000 24000. 00| 103. 66000 33171. 20
PCCP, 12 IN. , RElI NFORCED | | |
0037 601-01522 6.000 EACH 1275. 00000 7650. 00| 1230. 00000 7380. 00| 1416. 40000 8498. 40
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0038 601-06238 2.000 EACH 34250. 00500 68500. 00| 34000. 00000 68000. 00| 38387. 42000 76774. 84
| MPACT ATTENUATOR R1, W, TL-3 | | [
0039 601- 06246 2.000 EACH 34250. 00000 68500. 00| 34000. 00000 68000. 00| 38387. 42000 76774. 84
| MPACT ATTENUATOR R2, WL, TL-3 | | [
0040 601-06421 2.000 EACH 15000. 00000 30000. 00| 15000. 00000 30000. 00| 17083. 56000 34167. 12
| MPACT ATTENUATOR SPARE PARTS PACKAGE, | | |
R1, W, TL-3 | | |
0041 601- 06454 2.000 EACH 15000. 00000 30000. 00| 15000. 00000 30000. 00| 17083. 56000 34167. 12
| MPACT ATTENUATOR SPARE PARTS PACKAGE, | | |
R2, WL, TL-3 | | |
0042 601-07023 2.000 EACH 5000. 00000 10000. 00| 7000. 00000 14000. 00| 7573. 42000 15146. 84
ENERGY ABSORBI NG TERM NAL, CZ, TL-2 |
0043 601- 94689 4.000 EACH 1800. 00000 7200. 00| 1800. 00000 7200. 00| 2023. 43000 8093. 72
GUARDRAI L END TREATMENT, OS | | [
0044 601-99105 981.000 LFT | 8. 75000 8583. 75| 8. 50000 8338. 50| 9. 71000 9525. 51
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | |
0045 602-06729 42.000 EACH 9. 50000 399. 00| 9. 00000 378. 00| 10. 41000 437. 22
BARRI ER DELI NEATOR | | |
0046 603-01932 477.000 LFT | 17. 50000 8347. 50| 17. 00000 8109. 00| 19. 31000 9210. 87
FENCE, CHAIN LINK, 96 IN. , WTH BARBED | | |
W RE | I I
0047 603-92636 60. 000 LFT | 21. 00000 1260. 00| 21. 00000 1260. 00| 23. 12000 1387. 20
FENCE, CHAIN LINK, 72 IN. | | |
0049 604- 04927 392.000 LFT | 38. 00000 14896. 00| 60. 00000 23520. 00| 51. 08000 20023. 36
CONCRETE BRI DGE RAILING 33 IN HEIGHT | | |
0050 604- 06070 17.000 SYS | 60. 00000 1020. 00| 55. 00000 935. 00| 59. 65000 1014. 05
S| DEWALK, CONCRETE | | |
0051 605- 05523 596. 000 LFT | 8. 00000 4768. 00| 7.50000 4470. 00| 8. 67000 5167. 32
CURB, HMVA | | |
0052 605-06120 121.000 LFT | 20. 00000 2420. 00| 20. 00000 2420. 00| 12. 40000 1500. 40
CURB, CONCRETE | | [
0053 605- 06150 345.000 LFT | 22. 00000 7590. 00| 25. 00000 8625. 00| 19. 61000 6765. 45

CURB AND GUTTER, C, CONCRETE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/21/03
PACGE : 310 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 008, 544. 28 ROUTE :
CALL ORDER . 310 CONTRACT ID : B -26922-A COUNTI ES : MARI ON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1618530 | (2) 35-2040801 | (3) 05-0558668

| AVERI CAN CONTRACTI NG & SERVI | GOHVANN ASPHALT & CONSTR., || WEDDLE BROTHERS H GHWAY GRQU
LINE NO/ I TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0054 605- 94811 1.000 EACH 1000. 00000 1000. 00| 750. 00000 750. 00| 642. 05000 642. 05
CURB TURNOUT | | |

0055 610- 06259 277.000 SYS | 65. 00000 18005. 00| 75. 00000 20775. 00| 56. 34000 15606. 18
REI NFORCED CONCRETE BRI DGE APPROACH, 12 | |
IN. I | |

0056 610- 07486 180.000 TON | 105. 00000 18900. 00| 110. 00000 19800. 00| 115. 62000 20811. 60
HVA FOR APPROACHES, TYPE A | | |

0057 616- 02320 1622.000 SYS | 3. 00000 4866. 00| 1. 20000 1946. 40| 1. 27000 2059. 94
GEOTEXTI LES | | |

0058 616- 05688 101.000 TON | 40. 00000 4040. 00| 35. 00000 3535. 00| 38. 85000 3923. 85
RI PRAP, CLASS 1 | | |

0059 616- 06405 955. 000 TON | 28. 00000 26740. 00| 23. 00000 21965. 00| 26. 02000 24849. 10
Rl PRAP, REVETNMENT | | |

0060 621- 01004 2.000 EACH 575. 00000 1150. 00| 550. 00000 1100. 00| 635. 94000 1271. 88
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0061 621- 06545 2.700 TON | 450. 00000 1215. 00| 444. 00000 1198. 80| 513. 37000 1386. 10
FERTI LI ZER | | |

0062 621- 06554 1016.000 LBS | 2. 70000 2743. 20| 2. 69000 2733. 04 3. 11000 3159. 76
SEED M XTURE, U | | |

0063 621- 06565 14.000 TON | 340. 00000 4760. 00| 339. 00000 4746. 00| 391. 97000 5487. 58
MULCH NG MATERI AL | |

0064 621- 06567 7.900 MG | 2. 50000 19. 75| 2. 50000 19. 75| 2. 89000 22.83
WATER | | |

0066 621- 06574 1991.000 SYS | 2. 75000 5475, 25| 2. 74000 5455, 34| 3. 17000 6311. 47
SCODDI NG | | |

0068 701- 02936 4162.200 LFT | 37.00000 154001. 40| 35. 00000 145677. 00| 24. 75000 103014. 45
PILE, STEEL H, HP 14 X 89 | |

0069 701- 04732 473.000 LFT | 25. 00000 11825. 00| 35. 00000 16555. 00| 14. 15000 6692. 95
PILE , SLEEVES | | |

0070 701- 06011 2.000 EACH 2000. 00000 4000. 00| 800. 00000 1600. 00| 6062. 90000 12125. 80
DYNAM C PI LE LOAD TEST | | |

0071 701- 06012 2.000 EACH 2500. 00000 5000. 00| 800. 00000 1600. 00| 4394. 68000 8789. 36
TEST PILE, RESTRI KE | | |

0072 701- 06027 2.000 EACH 2500. 00000 5000. 00| 800. 00000 1600. 00| 1578. 58000 3157. 16
TEST PILE | | |

0073 701-91792 96.000 EACH 85. 00000 8160. 00| 125. 00000 12000. 00| 103. 32000 9918. 72
PILE TIP, STEEL H | | |

0074 702-51005 393.300 CYS | 450. 00000 176985. 00| 600. 00000 235980. 00| 387. 54000 152419. 48
CONCRETE, A, SUBSTRUCTURE | | |

0075 702-51015 98.100 CYS | 350. 00000 34335. 00| 500. 00000 49050. 00| 316. 34000 31032. 95

CONCRETE, B, FOOTI NGS | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/21/03
PAGE : 310 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 008, 544. 28 ROUTE :
CALL ORDER . 310 CONTRACT ID : B -26922-A COUNTI ES : MARI ON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1618530 | (2) 35-2040801 | (3) 05-0558668

| AVERI CAN CONTRACTI NG & SERVI | GOHVANN ASPHALT & CONSTR., || WEDDLE BROTHERS H GHWAY GRQU
LINE NO/ I TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0076 702-51100 2026.000 LBS | 4.00000 8104. 00| 3. 50000 7091. 00| 1. 17000 2370. 42
DRAI N Pl PE, CAST IRON, 6 IN. | |

0077 702-51110 1288.000 LBS | 2. 50000 3220. 00| 3. 00000 3864. 00| 1. 60000 2060. 80
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | [

0078 703- 01540 24.000 EACH 18. 00000 432. 00| 8. 00000 192. 00| 7.97000 191. 28
THREADED TI E BAR ASSEMBLY | | |

0079 703- 51030 87288.000 LBS | 0. 54000 47135. 52| 0. 65000 56737. 20| 0. 54000 47135. 52
REI NFORCI NG STEEL | |

0080 703- 51032 185037. 000 LBS | 0. 62000 114722. 94 0. 70000 129525. 90| 0. 59000 109171. 83
REI NFORCI NG STEEL, EPOXY COATED | |

0081 703- 97936 1034. 000 EACH| 12. 00000 12408. 00| 10. 00000 10340. 00| 8. 55000 8840. 70
THREADED TI E BAR ASSEMBLY, EPOXY COATED | | |

0082 704- 05892 637.100 CYS | 420. 00000 267582. 00| 400. 00000 254840. 00| 413. 49000 263434. 48
CONCRETE, QC/ QA, SUPERSTRUCTURE | | |

0083 704- 51002 48.000 CYS | 1000. 00000 48000. 00| 750. 00000 36000. 00| 920. 40000 44179. 20
CONCRETE, C, SUPERSTRUCTURE | | |

0084 706- 05732 6.000 EACH 1200. 00000 7200. 00| 1700. 00000 10200. 00| 1334. 57000 8007. 42
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | | |

0085 706- 51020 77.400 CYS | 400. 00000 30960. 00| 550. 00000 42570. 00| 422. 61000 32710. 01
CONCRETE, C, RAILING | | |

0086 707- 07605 2854.600 LFT | 130. 00000 371098. 00| 175. 00000 499555. 00| 135. 99000 388197. 05

STRUCTURAL MEMBERS, CONCRETE BULB-T | | |
BEAM 54 IN. X 48 IN | [
0087 709- 51821 LUMP|  12000. 00000 12000. 00|  12000. 00000 12000. 00|  12776. 54000 12776. 54

SURFACE SEAL | | |
0088 714- 06688 40.000 LFT | 360. 00000 14400. 00| 260. 00000 10400. 00| 289. 06000 11562. 40

CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 5 FT. X 2 FT. | | |

0089 715- 05024 107.000 LFT | 60. 00000 6420. 00| 37. 00000 3959. 00| 40. 47000 4330. 29
PI PE, TYPE 2, CIRCULAR 36 IN. | |

0090 715- 05048 4286.000 LFT | 4.50000 19287. 00| 4.00000 17144. 00| 3. 47000 14872. 42
PIPE, TYPE 4, CIRCULAR 6 IN | |

0091 715- 05053 345.000 LFT | 33. 00000 11385. 00| 25. 00000 8625. 00| 26. 59000 9173. 55
Pl PE, UNDERDRAI N OUTLET, 6 IN. | | |

0092 715- 05118 48.000 LFT | 34. 00000 1632. 00| 27. 00000 1296. 00| 28. 91000 1387. 68
PIPE, TYPE 1, CIRCULAR 12 IN. | |

0094 715- 05121 46.000 LFT | 38. 00000 1748. 00| 28. 00000 1288. 00| 41. 62000 1914. 52
PIPE, TYPE 1, CIRCULAR 18 IN. | |

0095 715- 05128 238.000 LFT | 375. 00000 89250. 00| 150. 00000 35700. 00| 603. 81000 143706. 78
PIPE, TYPE 1, CIRCULAR 48 IN. | |

0096 715- 05149 251.000 LFT | 45. 00000 11295. 00| 28. 00000 7028. 00| 28. 91000 7256. 41

|

PI PE, TYPE 2, C RCULAR, 12 IN.



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/21/03
PACGE : 310 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 008, 544. 28 ROUTE :
CALL ORDER . 310 CONTRACT ID : B -26922-A COUNTI ES : MARI ON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1618530 | (2) 35-2040801 | (3) 05-0558668

| AVERI CAN CONTRACTI NG & SERVI | GOHVANN ASPHALT & CONSTR., || WEDDLE BROTHERS H GHWAY GRQU
LINE NO/ I TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ ST

0097 715-05151 178.000 LFT | 50. 00000 8900. 00| 32. 00000 5696. 00| 34. 69000 6174. 82
Pl PE, TYPE 2, ClRCULAR 15 IN. [ |

0098 715- 05154 40.000 LFT | 50. 00000 2000. 00| 50. 00000 2000. 00| 55. 50000 2220. 00
Pl PE, TYPE 2, CIRCULAR 24 IN. [ |

0099 715-05156 455.000 LFT | 145. 00000 65975. 00| 70. 00000 31850. 00| 60. 12000 27354. 60
Pl PE, TYPE 2, ClRCULAR 30 IN. [ [

0100 715- 05407 205.000 LFT | 16. 00000 3280. 00| 16. 00000 3280. 00| 4. 61000 945. 05
Pl PE, END BENT DRAIN, 6 IN. | | [

0102 715- 46010 2.000 EACH 360. 00000 720. 00| 500. 00000 1000. 00| 520. 31000 1040. 62
Pl PE END SECTION, 18 IN. | | [

0103 718- 06531 4.000 EACH 500. 00000 2000. 00| 1050. 00000 4200. 00| 1167. 81000 4671. 24
OUTLET PROTECTOR, 3 | | [

0104 718-52610 449.000 CYS | 50. 00000 22450. 00| 27. 00000 12123. 00| 30. 06000 13496. 94
AGGREGATE FOR UNDERDRAI NS | | |

0105 718- 99153 3874.000 SYS | 2. 50000 9685. 00| 1. 00000 3874. 00| 1. 16000 4493, 84
GEOTEXTI LES FOR UNDERDRAI N | |

0106 720-07301 3.000 EACH| 2400. 00000 7200. 00| 3500. 00000 10500. 00| 3989. 05000 11967. 15
I NLET TYPE HA | [

0107 720- 44000 4.000 EACH| 400. 00000 1600. 00| 600. 00000 2400. 00| 670. 62000 2682. 48
CASTI NG, ADJUST TO GRADE | [

0108 720- 45030 1.000 EACH| 975. 00000 975. 00| 1400. 00000 1400. 00| 1543. 59000 1543. 59
I NLET, E7 | | |

0109 720- 45035 1.000 EACH| 975. 00000 975. 00| 1400. 00000 1400. 00| 1560. 93000 1560. 93
I NLET, F7 | | |

0110 720- 45040 5.000 EACH| 1800. 00000 9000. 00| 2300. 00000 11500. 00| 2543, 74000 12718. 70
I NLET, G7 | | |

0111 720- 91050 1.000 EACH| 2500. 00000 2500. 00| 3900. 00000 3900. 00| 4451, 55000 4451, 55
MANHOLE, K7, MODI FI ED | | |

0112 720- 94612 2.000 EACH| 3300. 00000 6600. 00| 3400. 00000 6800. 00| 3815. 62000 7631. 24
MANHOLE, K4 | | |

0113 724-51925 118.000 LFT | 150. 00000 17700. 00| 125. 00000 14750. 00| 90. 57000 10687. 26
STRUCTURAL EXPANSI ON JO NT, SS [ [

0114 728-98377 LUWP|  14000. 00000 14000. 00|  15000. 00000 15000. 00]  15609. 35000 15609. 35
MASONRY COATI NG | | |

0115 731-93945 8597.000 SFT | 12. 00000 103164. 00| 10. 00000 85970. 00| 12. 90000 110901. 30
FACE PANELS, CONCRETE | | |

0116 731-93946 8597.000 SFT | 9. 00000 77373. 00| 8. 00000 68776. 00| 5. 94000 51066. 18
WALL ERECTI ON | | |

0117 731-93947 512.000 LFT | 22. 00000 11264. 00| 25. 00000 12800. 00| 10. 59000 5422. 08
LEVELI NG PAD, CONCRETE | | [

0118 801- 06198 240.000 DAY | 400. 00000 96000. 00| 300. 00000 72000. 00| 576. 85000 138444. 00

PATROLLER | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/21/03
PAGE : 310 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 008, 544. 28 ROUTE :
CALL ORDER . 310 CONTRACT ID : B -26922-A COUNTI ES : MARI ON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1618530 | (2) 35-2040801 | (3) 05-0558668

| AVERI CAN CONTRACTI NG & SERVI | GOHVANN ASPHALT & CONSTR., || WEDDLE BROTHERS H GHWAY GRQU
LINE NO/ I TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0119 801- 06203 29905. 000 LFT | 0. 12000 3588. 60| 0. 20000 5981. 00| 0. 14000 4186. 70
TEMPORARY PAVEMENT MARKING 4 IN | |

0120 801- 06577 91.000 LFT | 7.30000 664. 30| 11. 00000 1001. 00| 6. 94000 631. 54
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
24 IN. [ [ [

0121 801- 06639 3049.000 LFT | 16. 00000 48784. 00| 35. 00000 106715. 00| 12. 27000 37411. 23
TEMPORARY CONCRETE BARRI ER ANCHORED | | |

0122 801- 06640 40.000 EACH 180. 00000 7200. 00| 175. 00000 7000. 00| 142. 22000 5688. 80
CONSTRUCTI ON SI GN, A | | |

0123 801- 06710 600. 000 DAY | 14. 00000 8400. 00| 25. 00000 15000. 00| 12. 72000 7632. 00
FLASH NG ARROW SI GN | | |

0124 801- 06775 LUMP|  100000. 00000 100000. 00]  65000. 00000 65000. 00|  71407. 26000 71407. 26
MAI NTAI NI NG TRAFFI C | | |

0125 801- 07118 102.000 LFT | 20. 00000 2040. 00| 19. 00000 1938. 00| 10. 13000 1033. 26
BARRI CADE, |11-A | |

0126 802- 03896 2.000 EACH 275. 00000 550. 00| 275. 00000 550. 00| 289. 06000 578. 12
BOLLARD | | |

0127 802- 05701 227.500 LFT | 9. 00000 2047. 50| 14. 00000 3185. 00| 15. 26000 3471. 65
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | [

0128 802- 05702 25.500 LFT | 5. 75000 146. 63| 12. 00000 306. 00| 13. 07000 333.29
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | [ [

0129 802- 76025 38.500 SFT | 42. 00000 1617. 00| 17. 00000 654. 50| 19. 42000 747. 67

I

SI GN, SHEET, ENCAPSULATED LENS W TH [ |
LEGEND, 0.080 IN. TH CKNESS | | |

0130 805- 06592 2308.000 LFT | 7.00000 16156. 00| 7.00000 16156. 00| 7. 98000 18417. 84
CONDUI T, STEEL, GALVANI ZED, 2 IN | | |
0131 805- 86900 4.000 EACH 800. 00000 3200. 00| 800. 00000 3200. 00 878. 75000 3515. 00
JUNCTION BOX , LIGHTING 12 IN. X 12 IN.| | |
X 6 IN. | | |
0132 805- 96014 1393.000 LFT | 5. 00000 6965. 00| 3. 50000 4875. 50| 4. 05000 5641. 65
SAW CUT, FULL DEPTH | | |
0133 808- 03631 6717.000 LFT | 0. 42000 2821. 14| 1. 00000 6717. 00| 0. 84000 5642. 28
LINE, EPOXY, SOLID, WHITE, 4 IN. | | |
0134 808- 03632 3959.000 LFT | 0. 42000 1662. 78| 1. 00000 3959. 00| 0. 84000 3325. 56
LINE, EPOXY, SOLID, YELLOW 4 IN. | |
0135 808- 04767 366.000 LFT | 7. 25000 2653. 50| 8. 50000 3111. 00 9. 63000 3524. 58
LINE , EPOXY, SOLID, YELLON 12 IN. | | |
0136 808- 05534 170.000 LFT | 0. 85000 144. 50| 1. 50000 255. 00| 1. 66000 282. 20

LI NE, EPOXY, SOLID, WHTE, 8 IN [ | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/21/03
PACGE : 310 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 008, 544. 28 ROUTE :
CALL ORDER . 310 CONTRACT ID : B -26922-A COUNTI ES : MARI ON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1618530 | (2) 35-2040801 | (3) 05-0558668

| AVERI CAN CONTRACTI NG & SERVI | GOHVANN ASPHALT & CONSTR., || WEDDLE BROTHERS H GHWAY GRQU
LINE NO/ I TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0137 808-06716 3690.000 LFT | 0. 40000 1476. 00| 1. 00000 3690. 00| 0. 40000 1476. 00
LI NE, REMOVE | |
0138 808- 74805 101.000 LFT | 14. 50000 1464. 50| 18. 00000 1818. 00| 19. 66000 1985. 66
TRANSVERSE MARKI NGS, EPOXY, STOP LINE, | [ [
24 IN. | | [
0139 808- 74807 3.000 EACH 145. 00000 435. 00| 220. 00000 660. 00| 245. 12000 735. 36

PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | | |
| NDI CATI ONS ARROAS | [ |

0140 808- 74808 3.000 EACH 225. 00000 675. 00| 330. 00000 990. 00| 373. 47000 1120. 41
PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD | | |
(O\LY) | | |

0141 808- 75996 10. 000 EACH 20. 00000 200. 00| 35. 00000 350. 00| 14. 97000 149. 70
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | [ |

0142 808- 75998 95.000 EACH 25. 00000 2375. 00| 80. 00000 7600. 00| 46. 25000 4393. 75
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |

0143 808- 98000 1499.000 LFT | 0. 85000 1274. 15| 1. 50000 2248. 50 1. 67000 2503. 33
LINE, EPOXY, SOLID, YELLOW 8 IN. | |

0144 603- 04847 1.000 EACH 1650. 00000 1650. 00| 2000. 00000 2000. 00| 1850. 00000 1850. 00
FENCE GATE , CHAIN LINK, 72 IN. X 8 FT. | |

0145 621-07188 7775.000 LFT | 3. 25000 25268. 75| 3. 30000 25657. 50| 3. 90000 30322. 50
COVPOST FI LTER BERM | |

0146 603- 97461 540. 000 LFT | 14. 00000 7560. 00| 14. 00000 7560. 00| 15. 61000 8429. 40
TEMPORARY FENCE | | |

0147 202-52710 17.000 SYS | 25. 00000 425. 00| 28. 00000 476. 00| 28. 91000 491. 47
S| DEWALK, CONCRETE, REMOVE | | |

0148 213-52830 13.000 CYS | 80. 00000 1040. 00| 175. 00000 2275. 00| 345. 66000 4493. 58
FLOMBLE MORTAR | |

0149 303- 04489 300. 000 TON | 28. 00000 8400. 00| 22. 00000 6600. 00| 32. 10000 9630. 00
COVPACTED CRUSHED AGGREGATE, 8 | | |

0150 715- 05233 49.000 LFT | 55. 00000 2695. 00| 75. 00000 3675. 00| 69. 37000 3399. 13
PI PE, TYPE 1, DEFORVED, 3.3 SQ FT. | |

0151 715- 05411 457.000 LFT | 65. 00000 29705. 00| 75. 00000 34275. 00| 80. 94000 36989. 58
Pl PE, SANI TARY SEWER 12 I N | | |

0152 715- 06471 2.000 EACH 450. 00000 900. 00| 1250. 00000 2500. 00| 1387. 50000 2775. 00
PI PE END SECTION, MN. AREA 3.3 SQ FT. | |

0153 720- 45510 2.000 EACH 7000. 00000 14000. 00| 1700. 00000 3400. 00| 1878. 90000 3757. 80
MANHOLE, C4, MODI FI ED | | |

0154 716- 04832 265.000 LFT | 1000. 00000 265000. 00| 1000. 00000 265000. 00| 1319. 34000 349625. 10
PI PE CASING 24 IN., JACK AND BORE | |

0155 607- 06360 530. 000 LFT | 42. 00000 22260. 00| 65. 00000 34450. 00| 44. 82000 23754. 60

PAVED SIDE DI TCH, F | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

07/21/03
310 -9

ENG NEER S ESTI MATE: $ 5, 008, 544. 28 ROUTE :
CALL ORDER . 310 CONTRACT ID : B -26922-A COUNTI ES : MARI ON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1618530 | (2) 35-2040801 | (3) 05-0558668
| AVERI CAN CONTRACTI NG & SERVI | GOHVANN ASPHALT & CONSTR., || WEDDLE BROTHERS H GHWAY GROU
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0156 720-91973 1.000 EACH 2300. 00000 2300. 00| 7000. 00000 7000. 00| 7689. 05000 7689. 05
MANHOLE, H4 | | |
0157 715- 46030 1.000 EACH 560. 00000 560. 00| 1000. 00000 1000. 00| 1098. 44000 1098. 44
PI PE END SECTION, 30 IN. | | [
0158 715- 46000 1.000 EACH 350. 00000 350. 00| 500. 00000 500. 00| 520. 31000 520. 31
PI PE END SECTION, 12 IN. | | [
0159 202- 02272 659. 000 LFT | 6. 50000 4283. 50| 9. 00000 5931. 00| 9. 83000 6477.97
PAVED SI DE DI TCH, REMOVE | |
0160 715-41045 69.000 LFT | 45, 00000 3105. 00| 32. 00000 2208. 00| 33. 53000 2313.57
Pl PE, RElI NFORCED CONCRETE, 12 IN | | |
SECTI ON TOTALS | $ 4,552, 059. 66| $ 4,579, 367.03| $ 4,735,888.24
__________________________________________ o
CONTRACT TOTALS | $ 4,552, 059. 66| $ 4,579, 367.03| $ 4,735,888.24




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/21/03
PAGE : 310 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 008, 544. 28 ROUTE :
CALL ORDER . 310 CONTRACT ID : B -26922-A COUNTI ES : MARI ON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1128289 | (5) 35-1917625 [
| BEATY CONSTRUCTI ON, | NC. | M LESTONE CONTRACTCRS, L.P. |
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 ADDED TRAVEL LANES

[ |
0001 105-06845 LUWP| 51250. 00000 51250. 00| 40000. 00000 40000. 00|

CONSTRUCTI ON ENG NEERI NG | | [
0002 105- 07570 16.000 MOS | 1000. 00000 16000. 00| 2000. 00000 32000. 00|
FI ELD OFFI CE , FURNI TURE AND EQUI PMENT | | [
ONLY | I |
0003 108- 01614 LUMP| 9600. 00000 9600. 00|  16000. 00000 16000. 00|
PARTNERI NG OVERHEAD | | |
0004 110- 01001 LUMP|  249000. 00000 249000. 00|  240000. 00000 240000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 201-52370 LUMP|  90000. 00000 90000. 00]  40000. 00000 40000. 00|
CLEARI NG RI GHT OF WAY | | |
0006 202- 02241 1958. 000 LFT | 2.00000 3916. 00| 1. 75000 3426. 50|
GUARDRAI L, REMOVE | | [
0007 202- 02278 673.000 LFT | 5. 80000 3903. 40| 4. 00000 2692. 00|
CURB, CONCRETE, REMOVE | | I
0008 202- 02286 1.000 EACH 311546. 16000 311546. 16| 162943. 00000 162943. 00|
PRESENT STRUCTURE, REMOVE | | [
0009 202- 60820 1365. 000 SYS | 7. 60000 10374. 00| 5. 00000 6825. 00|
SURFACE M LLI NG ASPHALT | | [
0010 202- 74045 19.000 EACH 26. 50000 503. 50| 65. 92000 1252. 48|
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE] | [
0011 202- 91840 577.000 LFT | 2. 60000 1500. 20| 2.42000 1396. 34|
FENCE, CHAIN LI NK, REMOVE | | [
0012 202-93483 2.000 EACH 210. 00000 420. 00| 193. 64000 387. 28|

BRI DGE BRACKET ASSEMBLY, CROSSROAD | | |
| DENTI FI CATI ON, REMOVE | [ |

0013 203- 02000 35479.000 CYS | 10. 50000 372529. 50| 10. 00000 354790. 00|
EXCAVATI ON,  COVMON | | |
0014 205- 06930 1.500 TON | 132. 00000 198. 00| 55. 00000 82. 50|
SPLASHPAD, RI PRAP | | |
0015 205- 06931 125.000 TON | 37. 00000 4625. 00| 115. 00000 14375. 00|
TEMPORARY CHECK DAM REVETMENT RIPRAP | | |
0016 205- 06933 12.000 EACH 61. 00000 732. 00| 56. 65000 679. 80|
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0017 205- 06936 204.000 TON | 42. 00000 8568. 00| 120. 00000 24480. 00|
TEMPORARY SEDI MENT TRAP | | |
0018 205- 06938 100.000 LFT | 61. 00000 6100. 00| 38. 00000 3800. 00|
TEMPORARY SLOPE DRAI N | | |
0019 206- 51230 150.000 CYS | 100. 00000 15000. 00| 35. 00000 5250. 00|

EXCAVATI ON, FOUNDATI ON, UNCLASSI FIED | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 07/21/03
PAGE : 310 -11

ENG NEER S ESTI MATE: $ 5, 008, 544. 28 ROUTE :
CALL ORDER . 310 CONTRACT ID : B -26922-A COUNTI ES : MARI ON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1128289 | (5) 35-1917625 [
| BEATY CONSTRUCTI ON, | NC. | M LESTONE CONTRACTCRS, L.P. |
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0020 207-07498 15041. 000 SYS | 3. 50000 52643. 50| 4. 25000 63924, 25|
SUBGRADE TREATMENT, TYPE A | | |
0021 211-02050 1361. 000 CYS | 14. 75000 20074. 75| 11. 50000 15651. 50|
B BORROW | | |
0022 211- 06467 113.400 CYS | 37. 00000 4195. 80| 55. 00000 6237. 00|
AGGREGATE FOR END BENT BACKFI LL | | |
0023 211-07454 8139.400 CYS | 18. 00000 146509. 20| 11. 50000 93603. 10|
STRUCTURE BACKFI LL | | [
0024 301-07448 1831. 000 TON | 18. 50000 33873. 50| 18. 00000 32958. 00|
COVPACTED AGGREGATE, NO 53, BASE | | [
0025 302- 06464 46.100 CYS | 60. 00000 2766. 00| 47. 00000 2166. 70|
SUBBASE FOR PCCP | | [
0026 303-01180 113.000 TON | 17. 00000 1921. 00| 40. 00000 4520. 00|
COWACTED AGGREGATE, NO. 53 , SHOULDER | | |
0027 304-07492 397.000 TON | 68. 00000 26996. 00| 44.00000 17468. 00|
W DENI NG WTH HVA, TYPE A | |
0028 401- 06264 LUWVP| 5000. 00000 5000. 00| 2300. 00000 2300. 00|
PROFI LOGRAPH, HMVA | | [
0029 401-07334 1288.000 TON | 53. 00000 68264. 00| 54. 00000 69552. 00|
Q- HVA, 3, 76, SURFACE, 9.5 mm | | [
0030 401-07403 2118.000 TON | 38. 00000 80484. 00| 39. 00000 82602. 00|
QX QM- HVA, 3, 76, | NTERVEDI ATE, 19.0 nm | | [
0031 401-07408 4836.000 TON | 33. 00000 159588. 00| 36. 50000 176514. 00|
QM- HMVA, 3, 64, BASE, 25.0 mm | | [
0032 401-07430 2151.000 TON | 40. 00000 86040. 00| 36. 50000 78511. 50|
QA-HVA, 5, 76, | NTERMVEDI ATE, C25.0 mmi | |
0033 402- 07453 2785.000 TON | 33. 00000 91905. 00| 52. 00000 144820. 00|
HVA FOR TEMPORARY PAVENENT | | [
0034 405- 05517 1.200 TON | 510. 00000 612. 00| 630. 00000 756. 00|
ASPHALT FOR PRI VE COAT | | |
0035 406- 05520 29.000 TON | 200. 00000 5800. 00| 168. 00000 4872. 00|
ASPHALT FOR TACK COAT | | [
0036 502- 06329 320.000 SYS | 130. 00000 41600. 00| 92. 00000 29440. 00|
PCCP, 12 IN. , REI NFORCED | | |
0037 601-01522 6. 000 EACH| 1300. 00000 7800. 00| 1261. 75000 7570. 50|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0038 601- 06238 2.000 EACH 34000. 00000 68000. 00| 35696. 96000 71393. 92|
| MPACT ATTENUATOR, R1, W, TL-3 | | |
0039 601- 06246 2.000 EACH 34000. 00000 68000. 00| 35696. 96000 71393. 92|
| MPACT ATTENUATOR, R2, WL, TL-3 | | |
0040 601- 06421 2.000 EACH 15000. 00000 30000. 00| 15218. 25000 30436. 50|

| MPACT ATTENUATOR SPARE PARTS PACKAGE, | |
RL, W, TL-3 | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/21/03
PAGE : 310 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 008, 544. 28 ROUTE :
CALL ORDER . 310 CONTRACT ID : B -26922-A COUNTI ES : MARI ON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1128289 | (5) 35-1917625
| BEATY CONSTRUCTI ON, | NC. | M LESTONE CONTRACTCRS, L.P. |
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0041 601- 06454 2.000 EACH 15000. 00000 30000. 00| 15218. 25000 30436. 50|
| MPACT ATTENUATOR SPARE PARTS PACKAGE, | | |
R2, W, TL-3 | |
0042 601-07023 2.000 EACH 6750. 00000 13500. 00| 6746. 50000 13493. 00|
ENERGY ABSORBI NG TERM NAL, CZ, TL-2 | | |
0043 601-94689 4.000 EACH 1800. 00000 7200. 00| 1802. 50000 7210. 00|
GUARDRAI L END TREATMENT, OS | |
0044 601-99105 981. 000 LFT | 9. 00000 8829. 00| 8. 65000 8485. 65|
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0045 602- 06729 42.000 EACH 9. 50000 399. 00| 9. 27000 389. 34|
BARRI ER DELI NEATCOR | |
0046 603-01932 477.000 LFT | 18. 00000 8586. 00| 17. 20000 8204. 40|
FENCE, CHAIN LINK, 96 IN. , WTH BARBED | | |
W RE | | |
0047 603- 92636 60. 000 LFT | 21. 00000 1260. 00| 20. 60000 1236. 00
FENCE, CHAIN LINK, 72 IN. | |
0049 604- 04927 392.000 LFT | 55. 00000 21560. 00| 45. 00000 17640. 00
CONCRETE BRI DGE RAILING 33 IN HEIGHT | | |
0050 604- 06070 17.000 SYS | 40. 00000 680. 00| 42.00000 714.00
S| DEWALK, CONCRETE | |
0051 605- 05523 596. 000 LFT | 8. 00000 4768. 00| 5. 00000 2980. 00
CURB, HVA | | |
0052 605-06120 121.000 LFT | 20. 00000 2420. 00| 23. 00000 2783. 00
CURB, CONCRETE | | |
0053 605- 06150 345.000 LFT | 28. 00000 9660. 00| 24. 00000 8280. 00
CURB AND GUTTER, C, CONCRETE | | |
0054 605-94811 1. 000 EACH 800. 00000 800. 00| 1500. 00000 1500. 00|
CURB TURNOUT | | |
0055 610- 06259 277.000 SYS | 75. 00000 20775. 00| 65. 00000 18005. 00|
REI NFORCED CONCRETE BRI DGE APPRQOACH, 12 | | |
IN I I I
0056 610-07486 180. 000 TON | 110. 00000 19800. 00| 78. 00000 14040. 00|
HVA FOR APPROACHES, TYPE A | |
0057 616-02320 1622. 000 SYS | 1. 75000 2838. 50| 2. 50000 4055. 00|
GEOTEXTI LES | | |
0058 616- 05688 101. 000 TON | 26. 00000 2626. 00| 55. 00000 5555. 00|
R PRAP, CLASS 1 | | |
0059 616- 06405 955.000 TON | 23. 00000 21965. 00| 41. 00000 39155. 00
Rl PRAP, REVETNMENT | | |
0060 621-01004 2.000 EACH 600. 00000 1200. 00| 566. 50000 1133. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR [ | I
SEEDI NG | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/21/03
PAGE : 310 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 008, 544. 28 ROUTE :
CALL ORDER . 310 CONTRACT ID : B -26922-A COUNTI ES : MARI ON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1128289 | (5) 35-1917625 [
| BEATY CONSTRUCTI ON, | NC. | M LESTONE CONTRACTCRS, L.P. |
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0061 621-06545 2.700 TON | 450. 00000 1215. 00| 457. 32000 1234. 76
FERTI LI ZER | | |
0062 621- 06554 1016. 000 LBS | 2. 80000 2844. 80| 2. 77000 2814. 32
SEED M XTURE, U | | [
0063 621- 06565 14.000 TON | 370. 00000 5180. 00| 349. 17000 4888. 38
MULCHI NG MATERI AL | | [
0064 621- 06567 7.900 MG | 2. 50000 19. 75| 2. 84000 22. 44
WATER | [ |
0066 621- 06574 1991. 000 SYS | 4. 00000 7964. 00| 2. 82000 5614. 62
SODDI NG | | [
0068 701- 02936 4162.200 LFT | 26. 20000 109049. 64| 27. 00000 112379. 40
PILE, STEEL H, HP 14 X 89 | | [
0069 701-04732 473.000 LFT | 15. 00000 7095. 00| 17. 00000 8041. 00
PILE , SLEEVES | | |
0070 701-06011 2.000 EACH 3000. 00000 6000. 00| 1500. 00000 3000. 00
DYNAM C PI LE LOAD TEST | | [
0071 701-06012 2.000 EACH 700. 00000 1400. 00| 1000. 00000 2000. 00
TEST PILE, RESTRI KE | | [
0072 701- 06027 2.000 EACH 3000. 00000 6000. 00| 1500. 00000 3000. 00
TEST PILE | | |
0073 701-91792 96. 000 EACH| 100. 00000 9600. 00| 100. 00000 9600. 00
PILE TIP, STEEL H | | [
0074 702-51005 393.300 CYS | 450. 00000 176985. 00| 500. 00000 196650. 00|
CONCRETE, A, SUBSTRUCTURE | | [
0075 702-51015 98.100 CYS | 300. 00000 29430. 00| 350. 00000 34335. 00
CONCRETE, B, FOOTI NGS | | |
0076 702-51100 2026. 000 LBS | 3. 00000 6078. 00| 4. 00000 8104. 00
DRAI N PI PE, CAST IRON, 6 IN. | | [
0077 702-51110 1288. 000 LBS | 2. 00000 2576. 00| 3. 00000 3864. 00
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0078 703-01540 24.000 EACH 4. 50000 108. 00| 9. 00000 216. 00
THREADED TI E BAR ASSEMBLY | | |
0079 703-51030 87288. 000 LBS | 0. 45000 39279. 60| 0. 50000 43644. 00
REI NFORCI NG STEEL | | |
0080 703-51032 185037. 000 LBS | 0. 55000 101770. 35| 0. 55000 101770. 35
REI NFORCI NG STEEL, EPOXY CQOATED | |
0081 703-97936 1034. 000 EACH 5. 00000 5170. 00| 9. 00000 9306. 00
THREADED TI E BAR ASSEMBLY, EPOXY COATED | |
0082 704- 05892 637.100 CYS | 375. 00000 238912. 50| 500. 00000 318550. 00|
CONCRETE, QC/ @\, SUPERSTRUCTURE | | |
0083 704-51002 48.000 CYS | 1000. 00000 48000. 00| 1250. 00000 60000. 00|

CONCRETE, C, SUPERSTRUCTURE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/21/03
PACGE : 310 -14
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 008, 544. 28 ROUTE :
CALL ORDER . 310 CONTRACT ID : B -26922-A COUNTI ES : MARI ON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1128289 | (5) 35-1917625 [
| BEATY CONSTRUCTI ON, | NC. | M LESTONE CONTRACTCRS, L.P. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0084 706- 05732 6.000 EACH 1700. 00000 10200. 00| 1250. 00000 7500. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0085 706-51020 77.400 CYS | 480. 00000 37152. 00| 400. 00000 30960. 00
CONCRETE, C, RAILING | | [
0086 707-07605 2854. 600 LFT | 120. 00000 342552. 00| 130. 00000 371098. 00
STRUCTURAL MEMBERS, CONCRETE BULB-T | | |
BEAM 54 IN. X 48 IN. | | |
0087 709-51821 LUWP| 12000. 00000 12000. 00| 12000. 00000 12000. 00|
SURFACE SEAL | | |
0088 714-06688 40.000 LFT | 280. 00000 11200. 00| 350. 00000 14000. 00|
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 5 FT. X 2 FT. | | [
0089 715-05024 107.000 LFT | 60. 00000 6420. 00| 64. 00000 6848. 00
PIPE, TYPE 2, CIRCULAR 36 IN | | |
0090 715-05048 4286.000 LFT | 3. 50000 15001. 00| 2. 68000 11486. 48
PIPE, TYPE 4, O RCULAR 6 IN [ | |
0091 715-05053 345.000 LFT | 13. 00000 4485. 00| 8. 76000 3022. 20
PI PE, UNDERDRAI N OUTLET, 6 IN | | [
0092 715-05118 48.000 LFT | 36. 00000 1728. 00| 16. 00000 768. 00
PIPE, TYPE 1, CRCULAR 12 IN [ [ [
0094 715-05121 46.000 LFT | 40. 00000 1840. 00| 18. 00000 828. 00
PIPE, TYPE 1, CRCULAR 18 IN [ [ [
0095 715-05128 238.000 LFT | 95. 00000 22610. 00| 630. 00000 149940. 00
PIPE, TYPE 1, CIRCULAR 48 IN [ [ [
0096 715-05149 251.000 LFT | 40. 00000 10040. 00| 43. 00000 10793. 00
PIPE, TYPE 2, CRCULAR 12 IN | | |
0097 715-05151 178.000 LFT | 39. 00000 6942. 00| 27. 00000 4806. 00|
PIPE, TYPE 2, CRCULAR 15 IN | | |
0098 715-05154 40.000 LFT | 59. 00000 2360. 00| 28. 00000 1120. 00|
PIPE, TYPE 2, CIRCULAR 24 IN | | [
0099 715-05156 455. 000 LFT | 63. 00000 28665. 00| 66. 00000 30030. 00|
PIPE, TYPE 2, CIRCULAR 30 IN | | |
0100 715- 05407 205.000 LFT | 4. 00000 820. 00| 6. 11000 1252. 55|
PI PE, END BENT DRAIN, 6 IN | | |
0102 715-46010 2.000 EACH 356. 00000 712. 00| 260. 00000 520. 00|
PI PE END SECTION, 18 IN. | | |
0103 718- 06531 4.000 EACH 216. 00000 864. 00| 772.50000 3090. 00|
OUTLET PROTECTOR, 3 | | |
0104 718-52610 449.000 CYS | 38. 00000 17062. 00| 30. 64000 13757. 36|
AGGREGATE FOR UNDERDRAI NS | |
0105 718-99153 3874.000 SYS | 1. 30000 5036. 20| 1. 60000 6198. 40|

GEOTEXTI LES FOR UNDERDRAI N



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/21/03
PACGE : 310 -15
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 008, 544. 28 ROUTE :
CALL ORDER . 310 CONTRACT ID : B -26922-A COUNTI ES : MARI ON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1128289 | (5) 35-1917625 [
| BEATY CONSTRUCTI ON, | NC. | M LESTONE CONTRACTCRS, L.P. |
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0106 720-07301 3.000 EACH 1200. 00000 3600. 00| 1400. 00000 4200. 00
I NLET TYPE HA | | [
0107 720- 44000 4.000 EACH 285. 00000 1140. 00| 500. 00000 2000. 00
CASTI NG ADJUST TO GRADE | [ [
0108 720- 45030 1.000 EACH 1200. 00000 1200. 00| 1170. 00000 1170. 00
I NLET, E7 | | |
0109 720- 45035 1.000 EACH 1200. 00000 1200. 00| 1170. 00000 1170. 00
I NLET, F7 | | |
0110 720- 45040 5.000 EACH 2000. 00000 10000. 00| 1950. 00000 9750. 00
I NLET, G7 | | |
0111 720-91050 1.000 EACH 6000. 00000 6000. 00| 4800. 00000 4800. 00
MANHOLE, K7, MODI FI ED | | [
0112 720-94612 2.000 EACH 4800. 00000 9600. 00| 3800. 00000 7600. 00
MANHOLE, K4 | | |
0113 724-51925 118.000 LFT | 104. 00000 12272. 00| 100. 00000 11800. 00
STRUCTURAL EXPANSI ON JOI NT, SS [ [ [
0114 728-98377 LUWP| 15000. 00000 15000. 00| 14000. 00000 14000. 00
MASONRY COATI NG | | [
0115 731-93945 8597. 000 SFT | 9. 90000 85110. 30| 14. 25000 122507. 25
FACE PANELS, CONCRETE | | [
0116 731-93946 8597. 000 SFT | 5. 50000 47283. 50| 16. 70000 143569. 90
WALL ERECTI ON | | [
0117 731-93947 512.000 LFT | 100. 00000 51200. 00| 41. 00000 20992. 00
LEVELI NG PAD, CONCRETE [ [ [
0118 801-06198 240. 000 DAY | 620. 00000 148800. 00| 600. 00000 144000. 00|
PATROLLER | | |
0119 801-06203 29905. 000 LFT | 0. 17000 5083. 85| 0. 11000 3289. 55|
TEMPORARY PAVEMENT MARKING 4 IN | | |
0120 801- 06577 91.000 LFT | 6. 00000 546. 00| 7.42000 675. 22|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
24 IN. [ [ [
0121 801- 06639 3049. 000 LFT | 24. 00000 73176. 00| 45. 00000 137205. 00|
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0122 801- 06640 40. 000 EACH 150. 00000 6000. 00| 164. 80000 6592. 00
CONSTRUCTI ON SI GN, A | | [
0123 801-06710 600. 000 DAY | 15. 00000 9000. 00| 12. 36000 7416. 00
FLASHI NG ARROW SI GN | |
0124 801- 06775 LUWP| 98000. 00000 98000. 00| 127000. 00000 127000. 00
MAI NTAI NI NG TRAFFI C | | [
0125 801-07118 102. 000 LFT | 15. 00000 1530. 00| 18. 54000 1891. 08

BARRI CADE, |11-A | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/21/03
PACGE : 310 -16
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 008, 544. 28 ROUTE :
CALL ORDER . 310 CONTRACT ID : B -26922-A COUNTI ES : MARI ON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1128289 | (5) 35-1917625 [
| BEATY CONSTRUCTI ON, | NC. | M LESTONE CONTRACTCRS, L.P. |
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0126 802- 03896 2.000 EACH 280. 00000 560. 00| 257. 50000 515. 00
BOLLARD | |
0127 802-05701 227.500 LFT | 10. 00000 2275. 00| 13. 60000 3094. 00
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | | |
0128 802- 05702 25.500 LFT | 6. 00000 153. 00| 11. 64000 296. 82|
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | [ [
0129 802- 76025 38.500 SFT | 45. 00000 1732. 50| 17. 30000 666. 05
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. TH OKNESS | | |
0130 805- 06592 2308.000 LFT | 7.65000 17656. 20| 7.11000 164009. 88|
CONDUI T, STEEL, GALVANI ZED, 2 IN. | | |
0131 805- 86900 4.000 EACH 850. 00000 3400. 00| 782. 80000 3131. 20|
JUNCTION BOX , LIGHTING 12 IN. X 12 IN.| | |
X 6 IN | [ |
0132 805-96014 1393.000 LFT | 5. 00000 6965. 00| 7.21000 10043. 53
SAW CUT, FULL DEPTH | [ [
0133 808- 03631 6717.000 LFT | 0. 80000 5373. 60| 0. 41000 2753. 97
LI NE, EPOXY, SOLID, WH TE, 4 IN. | | |
0134 808- 03632 3959. 000 LFT | 0. 80000 3167. 20| 0. 41000 1623. 19
LI NE, EPOXY, SCOLID, YELLOW 4 IN. | | |
0135 808- 04767 366.000 LFT | 9. 00000 3294. 00| 7.11000 2602. 26
LINE , EPOXY, SOLID, YELLOW 12 IN | | |
0136 808- 05534 170.000 LFT | 1. 50000 255. 00| 0. 82000 139. 40
LI NE, EPOXY, SOLID, WH TE, 8 IN. | | |
0137 808-06716 3690. 000 LFT | 0. 80000 2952. 00| 0. 39000 1439. 10|
LI NE, REMOVE | | |
0138 808- 74805 101. 000 LFT | 18. 00000 1818. 00| 14. 21000 1435. 21|
TRANSVERSE MARKI NGS, EPOXY, STOP LINE, | | |
24 IN. | | [
0139 808- 74807 3.000 EACH 225. 00000 675. 00| 139. 05000 417. 15
PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | | |
| NDI CATI ONS ARRO/NS [ [ [
0140 808- 74808 3.000 EACH 335. 00000 1005. 00| 200. 85000 602. 55|
PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD | | |
(ONLY) I | |
0141 808- 75996 10. 000 EACH 25. 00000 250. 00| 77. 25000 772.50
SNOAWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0142 808- 75998 95. 000 EACH 110. 00000 10450. 00| 25. 65000 2436. 75|

SNOWPLOWABLE RAI SED PAVEMENT NMARKER | |



ENG NEER S ESTI MATE: $ 5, 008, 544. 28
CALL CRDER : 310
LETTI NG DATE : 07/15/03 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID : B -26922-A
: GREENFI ELD DI STRI CT

DI STR CT

ROUTE

COUNTI ES

DATE : 07/21/03
PAGE : 310 -17

VARl ON

| (4) 35-1128289
| BEATY CONSTRUCTI ON, | NC.

LINE NO/ I TEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY |

0143 808- 98000 1499.000 LFT |
LINE, EPOXY, SOLID, YELLOW 8 IN.
0144 603- 04847 1.000 EACH
FENCE GATE , CHAIN LINK, 72 IN. X 8 FT. |
0145 621- 07188 7775.000 LFT |
COVPOST FI LTER BERM |
0146 603- 97461 540. 000 LFT |
TEMPORARY FENCE |
0147 202-52710 17.000 SYS |
S| DEWALK, CONCRETE, REMOVE
0148 213- 52830 13.000 CYS |
FLOMBLE MORTAR |
0149 303- 04489 300. 000 TON |
COVPACTED CRUSHED AGGREGATE, 8 |
0150 715- 05233 49.000 LFT |
PI PE, TYPE 1, DEFORMED, 3.3 SQ FT. |
0151 715- 05411 457.000 LFT |
Pl PE, SANI TARY SEWER 12 I N
0152 715- 06471 2.000 EACH
PI PE END SECTION, MN. AREA 3.3 SQ FT. |
0153 720- 45510 2.000 EACH
MANHOLE, C4, MODI FI ED |
0154 716- 04832 265.000 LFT |
PI PE CASING 24 IN., JACK AND BORE |
0155 607- 06360 530. 000 LFT |
PAVED SIDE DI TCH, F |
0156 720- 91973 1.000 EACH
MANHOLE, HA4 |
0157 715- 46030 1.000 EACH

PI PE END SECTION, 30 IN |

0158 715-46000 1.000 EACH
PI PE END SECTI ON, 12 I N

I
0159 202-02272 659. 000 LFT |

PAVED S| DE DI TCH, REMOVE |

0160 715-41045 69. 000 LFT |
PI PE, REI NFORCED CONCRETE, 12 IN

SECTI ON TOTALS |

CONTRACT TOTALS [

UNIT PRICE AMOUNT|
10000 2098. 60|
1700. 00000 1700. 00|
3. 10000 24102. 50I

15. 00000 8100. 00|

20. 00000 340. 00|I

175. 00000 2275. 00|

18. 00000 5400. ooI

36. 50000 1788. 50|

32. 00000 14624, ooI
410. 00000 820. 00|
8000. 00000 16000. ooI
1550. 00000 410750.00I
44. 00000 23320. 00|I
3200. 00000 3200. 00||
385. 00000 385. 00||
285. 00000 285. 00|I

12. 60000 8303. 40|I

45. 00000 3105. 00|I

$ 4,853,392. 00

$ 4,853, 392.

| (5) 35-1917625 |
| M LESTONE CONTRACTCRS, L.P. |

UNI T PRI CE

1229.

1648. 00000
3. 13000

3. 61000
21. 14000
250. 00000
11. 00000
156. 00000
346. 00000
400. 00000
8834. 21000
1093. 00000
90. 00000
2450. 00000
935. 00000
635. 00000
5. 00000

31. 00000

1648.
24335,
1949.

359.

3250.

3300.

7644.
158122.
800.

17668.
289645,
47700.
2450.

935.

635.

3295.

2139.

5, 138, 529.

5, 138, 529.

18]
ooI
75
20
38I
ooI
ooI
ooI
ooI
ooI
2
ooI
ooI
ooI
ooI
ooI

I
00|

00|

UNT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/21/03
PAGE : 320 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 744, 000. 00 ROUTE : WATT RQOAD
CALL ORDER . 320 CONTRACT ID : B -26941-A COUNTI ES : WAYNE
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 06/02/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJIECT(S) : 9989030
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAME Bl D LOW Bl D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $  654,799. 40 100. 0000%
2 35-1385672 FORCE CONSTRUCTI ON CO. | NC. $  712,716.57 108. 8450%
3 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 750, 986. 00 114. 6894%
4 35-1128289 BEATY CONSTRUCTI ON, | NC. $  770,501.96 117. 6699%
| (1) 35-1917625 (2) 35-1385672 | (3) 35-2040801

|
| M LESTONE CONTRACTORS, L.P. | FORCE CONSTRUCTION CO. I NC. | GOHVANN ASPHALT & CONSTR, |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 BRI DGE REPLACEMENT

0001 105- 06845 LUMP|  10000. 00000 10000. 00|  10600. 00000 10600. 00| 7600. 00000 7600. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0002 105- 07038 11.000 MOS | 1200. 00000 13200. 00| 1554. 00000 17094. 00| 1200. 00000 13200. 00
FIELD OFFICE, A | | |

0003 110- 01001 LUMP|  32000. 00000 32000. 00|  38341. 00000 38341.00|  37300. 00000 37300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201-52370 LUMP|  13000. 00000 13000. 00|  13156. 00000 13156. 00| 7350. 00000 7350. 00
CLEARI NG RI GHT OF WAY | |

0005 202-51330 LUMP|  47800. 00000 47800.00|  22563. 00000 22563.00|  32250. 00000 32250. 00
PRESENT STRUCTURE, REMOVE | | |

0006 203- 02000 1160.000 n8 | 18. 00000 20880. 00| 17. 37000 20149. 20| 8. 50000 9860. 00
EXCAVATI ON,  COVMON | | |

0007 203- 02070 6072.000 n8 | 8. 00000 48576. 00| 12. 21000 74139. 12 14. 25000 86526. 00
BORROW | |

0008 205- 06931 17.700 My | 16. 00000 283. 20| 65. 73000 1163. 42| 50. 00000 885. 00
TEMPORARY CHECK DAM REVETMENT RIPRAP | | |

0009 205- 06936 5.300 My | 12. 00000 63. 60| 88. 81000 470. 69| 57. 00000 302. 10
TEMPORARY SEDI MENT TRAP | | |

0010 205- 06937 820.000 m | 5. 25000 4305. 00| 4.50000 3690. 00| 5. 10000 4182. 00
TEMPORARY SI LT FENCE | | |

0011 206-51220 72.000 n8 | 50. 00000 3600. 00| 241. 91000 17417. 52| 145. 00000 10440. 00
EXCAVATI ON, VAET | |

0012 206-51225 34.000 n8 | 30. 00000 1020. 00| 34. 19000 1162. 46| 20. 00000 680. 00
EXCAVATI ON, DRY | |

0013 207- 07503 1254.000 n2 | 1. 00000 1254. 00| 6. 90000 8652. 60| 5. 60000 7022. 40
SUBGRADE TREATMENT, TYPE E | |

0014 211- 06467 22.000 n8 | 80. 00000 1760. 00| 45. 45000 999. 90| 90. 00000 1980. 00

AGGREGATE FCR END BENT BACKFI L.L [ | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/21/03
PAGE : 320 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 744, 000. 00 ROUTE : WATT RQAD
CALL ORDER : 320 CONTRACT ID : B -26941-A COUNTI ES : WAYNE
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 35-1385672 | (3) 35-2040801
| M LESTONE OONTRACTORS, L. P. | FORCE OONSTRUCTI ON QO INC. | GOHVANN ASPHALT & OONSTR., |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ e
0015 211- 07454 4.000 n8 | 20. 00000 80. 00| 94. 77000 379. 08| 60. 00000 240. 00
STRUCTURE BACKFI LL | | |
0016 301-07448 1314.000 My | 15. 00000 19710. 00| 17. 71000 23270. 94| 18. 00000 23652. 00
COVPACTED AGGREGATE, NO. 53, BASE | | |
0017 402- 07432 234.000 My | 64. 00000 14976. 00| 74. 40000 17409. 60| 64. 00000 14976. 00
HVA SURFACE, TYPE A | | |
0018 402- 07435 396.600 My | 49. 00000 19433. 40| 59. 00000 23399. 40| 49. 00000 19433. 40
HVA | NTERVEDI ATE, TYPE A | | |
0019 405- 05518 2690.000 n2 | 0. 75000 2017. 50| 0. 75000 2017. 50| 0. 75000 2017. 50
ASPHALT FOR PRI ME COAT | | |
0020 406- 05521 2640.000 n2 | 0. 10000 264. 00| 0. 25000 660. 00| 0. 10000 264. 00
ASPHALT FOR TACK COAT | | |
0021 601-01700 2.000 EACH 1625. 00000 3250. 00| 1595. 00000 3190. 00| 1595. 00000 3190. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | | |
0022 601- 06037 4.000 EACH 600. 00000 2400. 00| 590. 00000 2360. 00| 590. 00000 2360. 00
GUARDRAI L END TREATMENT, | | | |
0023 601- 06374 4.000 EACH 675. 00000 2700. 00| 650. 00000 2600. 00| 650. 00000 2600. 00
GUARDRAI L TRANSI TI ON, TGS-1 | | |
0024 601- 99105 146.685 m | 35. 00000 5133. 98| 34. 50000 5060. 63| 34. 50000 5060. 63
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0025 610- 06257 104.200 n2 | 70. 00000 7294. 00| 68. 29000 7115. 82| 96. 50000 10055. 30
REI NFORCED CONCRETE BRI DGE APPROACH, | |
250 nm | |
0026 616- 02320 802.000 n2 | 1. 20000 962. 40| 1. 93000 1547. 86| 2. 75000 2205. 50
GEOTEXTI LES | | |
0027 616- 06405 527.000 My | 19. 00000 10013. 00| 26. 32000 13870. 64| 21. 00000 11067. 00
Rl PRAP, REVETMENT | | |
0028 621- 01004 2.000 EACH 950. 00000 1900. 00| 1125. 00000 2250. 00| 900. 00000 1800. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0029 621- 06545 0.261 My | 1000. 00000 261. 00| 1488. 28000 388. 44| 974. 25000 254. 28
FERTI LI ZER | | |
0030 621- 06553 105. 000 kg | 12. 00000 1260. 00| 8. 27000 868. 35| 11. 93000 1252. 65
SEED M XTURE, R | | |
0031 621- 06557 91.000 kg | 5. 00000 455. 00| 7.84000 713. 44| 4. 95000 450. 45
SEED M XTURE, T | | |
0032 621- 06565 49.900 My | 250. 00000 12475. 00| 284. 00000 14171. 60| 235. 00000 11726. 50
MULCH NG MATERI AL | |
0033 621- 06567 10.300 kL | 0. 60000 6. 18| 0. 55000 5. 67| 0. 50000 5.15
[

WATER



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/21/03
PAGE : 320 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 744, 000. 00 ROUTE : WATT RQOAD
CALL ORDER . 320 CONTRACT ID : B -26941-A COUNTI ES : WAYNE
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1385672 | (3) 35-2040801
| M LESTONE CONTRACTORS, L.P. | FORCE CONSTRUCTION CO | NC. | GOHVANN ASPHALT & CONSTR., |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0034 621-06574 571.000 n2 | 6. 50000 3711. 50| 7.68000 4385. 28| 6. 25000 3568. 75
SODDI NG | | |
0035 622-52436 2.000 EACH 30. 00000 60. 00| 25. 00000 50. 00| 29. 00000 58. 00
SIGN, DO NOT MOW OR SPRAY | | [
0036 622-91786 110. 000 EACH 12. 00000 1320. 00| 10. 00000 1100. 00| 11. 25000 1237.50
SEEDLI NG | | [
0037 622-98200 4.000 EACH 30. 00000 120. 00| 25. 00000 100. 00| 29. 00000 116. 00
SIGN, DO NOT Di STURB | |
0038 701-01849 471.000 m 43. 00000 20253. 00| 106. 77000 50288. 67| 100. 00000 47100. 00

|
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
7.92 nm 356 mm | | |
I

0039 702-51005 72.500 n8 800. 00000 58000. 00| 469. 72000 34054. 70| 781. 00000 56622. 50
CONCRETE, A, SUBSTRUCTURE | | |

0040 703- 51030 3948.000 kg | 1. 10000 4342. 80| 1. 39000 5487. 72| 1. 40000 5527. 20
REI NFORCI NG STEEL | |

0041 703-51032 29936.000 kg | 1. 15000 34426. 40| 1. 47000 44005. 92| 1. 50000 44904. 00
REI NFORCI NG STEEL, EPOXY COATED | | |

0042 704- 51002 170.800 n8 | 800. 00000 136640. 00| 646. 94000 110497. 35| 678. 00000 115802. 40
CONCRETE, C, SUPERSTRUCTURE | | |

0043 706- 06344 133.352 m | 87. 00000 11601. 62 114. 65000 15288. 81| 108. 00000 14402. 02
RAILING TS-1 | | |

0044 707- 05984 276.000 m | 231. 40000 63866. 40| 293. 29000 80948. 04| 412. 00000 113712. 00
STRUCTURAL MEMBERS, CONCRETE | - BEAM | | |
111, 1143 nm X 406 nm | |

0045 709- 51821 LUMP| 3000. 00000 3000. 00| 3000. 00000 3000. 00| 3000. 00000 3000. 00
SURFACE SEAL | | |

0046 715- 05169 25.000 m | 95. 00000 2375. 00| 74. 76000 1869. 00| 63. 00000 1575. 00
PI PE, TYPE 3, CIROULAR 375 nm | | |

0047 715- 05407 34.000 m | 20. 00000 680. 00| 21. 13000 718. 42 30. 00000 1020. 00
Pl PE, END BENT DRAIN, 150 nm | | |

0048 715- 46005 2.000 EACH 200. 00000 400. 00| 340. 36000 680. 72| 304. 00000 608. 00
Pl PE END SECTION, 375 mm | |

0049 801- 04308 5.000 EACH 335. 00000 1675. 00| 325. 00000 1625. 00| 280. 00000 1400. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0050 801- 06625 8.000 EACH 90. 00000 720. 00| 85. 00000 680. 00| 200. 00000 1600. 00
DETOUR ROUTE MARKER ASSEMBLY | | |

0051 801- 06640 12.000 EACH 130. 00000 1560. 00| 125. 00000 1500. 00| 150. 00000 1800. 00
CONSTRUCTI ON SI GN, A | | |

0052 801- 06775 LUMP| 5580. 02000 5580. 02| 3508. 34000 3508. 34 1692. 61000 1692. 61
MAI NTAI NI NG TRAFFI C | | |

0053 801- 07118 14.400 m | 38. 00000 547. 20| 36. 90000 531. 36| 54. 70000 787. 68

BARRI CADE, |11-A | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/21/03
PACGE : 320 -4

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 744, 000. 00 ROUTE : WATT RQOAD
CALL ORDER . 320 CONTRACT ID : B -26941-A COUNTI ES : WAYNE
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1385672 | (3) 35-2040801
| M LESTONE CONTRACTORS, L.P. | FORCE CONSTRUCTION CO | NC. | GOHVANN ASPHALT & CONSTR., |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0054 801-07119 14.400 m | 38. 00000 547. 20| 36. 90000 531. 36| 54. 70000 787.68
BARRI CADE, I11-B | |
0055 808-06713 1040.000 m | 1. 00000 1040. 00| 0. 95000 988. 00| 1. 42000 1476. 80
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
SECTI ON TOTALS [ $ 654, 799. 40| $ 712, 716. 57| $ 750, 986. 00
------------------------------------------ e m o m m e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e mmeeeeaeaaaao

CONTRACT TOTALS | $  654,799. 40| $  712,716.57| $ 750, 986. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/21/03
PAGE : 320 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 744, 000. 00 ROUTE : WATT RQOAD
CALL ORDER . 320 CONTRACT ID : B -26941-A COUNTI ES : WAYNE
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1128289 | |
| BEATY CONSTRUCTI ON, | NC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 BRI DGE REPLACEMENT
I I |
0001 105-06845 LUWP| 8500. 00000 8500. 00| |
CONSTRUCTI ON ENG NEERI NG | | [
0002 105-07038 11.000 MOS | 1700. 00000 18700. 00| |
FI ELD OFFI CE, A [ [ [
0003 110-01001 LUWP| 38525. 00000 38525. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 15410. 00000 15410. 00| |
CLEARI NG RI GHT OF WAY | | [
0005 202-51330 LUWP| 80534. 00000 80534. 00| |
PRESENT STRUCTURE, REMOVE | | [
0006 203- 02000 1160.000 n8 | 12. 00000 13920. 00| |
EXCAVATI ON, COVVON | [ |
0007 203-02070 6072.000 nB8 | 11. 25000 68310. 00| |
BORROW | [ |
0008 205- 06931 17.700 My | 95. 00000 1681. 50| |
TEMPORARY CHECK DAM REVETMENT RI PRAP | | |
0009 205- 06936 5.300 M | 250. 00000 1325. 00| |
TEMPORARY SEDI MENT TRAP | | [
0010 205- 06937 820.000 m | 5. 00000 4100. 00| |
TEMPORARY SI LT FENCE | | [
0011 206-51220 72.000 n8 | 600. 00000 43200. 00| |
EXCAVATI ON, VET | [ [
0012 206-51225 34.000 nB8 | 30. 00000 1020. 00| |
EXCAVATI ON, DRY | | |
0013 207-07503 1254.000 n2 | 2. 50000 3135. 00| |
SUBGRADE TREATMENT, TYPE E | [ [
0014 211-06467 22.000 nB8 | 85. 00000 1870. 00| |
AGGREGATE FOR END BENT BACKFI LL | | |
0015 211-07454 4.000 nB | 70. 00000 280. 00| |
STRUCTURE BACKFI LL | [ [
0016 301-07448 1314.000 My | 19. 25000 25294. 50| |
COVPACTED AGGREGATE, NO 53, BASE | | |
0017 402-07432 234.000 My | 68. 00000 15912. 00| |
HVA SURFACE, TYPE A | [ [
0018 402-07435 396.600 My | 52. 00000 20623. 20| |
HVA | NTERVEDI ATE, TYPE A | | |
0019 405- 05518 2690.000 n2 | 0. 80000 2152. 00| |
ASPHALT FOR PRI ME COAT | | |
0020 406- 05521 2640.000 n2 | 0. 11000 290. 40| |
|

ASPHALT FOR TACK COAT | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/21/03
PAGE : 320 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 744, 000. 00 ROUTE : WATT RQOAD
CALL ORDER . 320 CONTRACT ID : B -26941-A COUNTI ES : WAYNE
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1128289 | |
| BEATY CONSTRUCTI ON, | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0021 601-01700 2.000 EACH 1550. 00000 3100. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | | |
0022 601- 06037 4.000 EACH 600. 00000 2400. 00| |
GUARDRAI L END TREATMENT, | | | |
0023 601- 06374 4.000 EACH 575. 00000 2300. 00| |
GUARDRAI L TRANSI TION, TGS-1 | | |
0024 601-99105 146.685 m | 28. 25000 4143. 85| |
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0025 610- 06257 104. 200 | 80. 00000 8336. 00| |
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0026 616-02320 802.000 n2 | 2. 00000 1604. 00| |
GEOTEXTI LES | | |
0027 616- 06405 527.000 My | 23. 00000 12121. 00| |
R PRAP, REVETNMENT | [ [
0028 621-01004 2.000 EACH 1200. 00000 2400. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0029 621- 06545 0.261 My | 1600. 00000 417. 60| |
FERTI LI ZER | | [
0030 621- 06553 105.000 kg | 9. 00000 945. 00| |
SEED M XTURE, R | | |
0031 621- 06557 91.000 kg | 8. 25000 750. 75| |
SEED M XTURE, T | | |
0032 621- 06565 49.900 My | 310. 00000 15469. 00| |
MULCHI NG MATERI AL | | [
0033 621- 06567 10.300 kL | 0. 60000 6. 18| |
WATER | [ |
0034 621-06574 571.000 nR2 | 9. 50000 5424. 50| |
SODDI NG | | |
0035 622-52436 2.000 EACH 27. 00000 54. 00| |
SIGN, DO NOT MOW OR SPRAY | | |
0036 622-91786 110. 000 EACH 11. 00000 1210. 00| |
SEEDLI NG | [ |
0037 622-98200 4.000 EACH 27. 00000 108. 00| |
SIGN, DO NOT Di STURB | [ [
0038 701-01849 471.000 m | 66. 00000 31086. 00| |
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
7.92 nm 356 mm | | |
0039 702-51005 72.500 nm8 | 600. 00000 43500. 00| |
|

CONCRETE, A, SUBSTRUCTURE



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/21/03
PAGE : 320 -7
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 744, 000. 00 ROUTE : WATT RQAD
CALL ORDER : 320 CONTRACT ID : B -26941-A COUNTI ES : WAYNE
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1128289 | |
| BEATY CONSTRUCTI ON, | NC. | |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
0040 703-51030 3948.000 kg | 1. 15000 4540. 20| [
REl NFORCI NG STEEL | | [
0041 703-51032 29936.000 kg | 1. 25000 37420. 00| |
REI NFORCI NG STEEL, EPOXY COATED | | |
0042 704- 51002 170.800 n8 | 700. 00000 119560. 00| |
CONCRETE, C, SUPERSTRUCTURE | | |
0043 706- 06344 133.352 m | 140. 00000 18669. 28| [
RAILING TS 1 | | |
0044 707- 05984 276.000 m | 265. 00000 73140. 00| |
STRUCTURAL MEMBERS, CONCRETE | - BEAM | | |
111, 1143 mm X 406 nm | | |
0045 709-51821 LUMP| 3100. 00000 3100. 00| |
SURFACE SEAL | | |
0046 715- 05169 25.000 m | 60. 00000 1500. 00| |
PIPE, TYPE 3, C RCULAR 375 mm | | |
0047 715- 05407 34.000 m | 20. 00000 680. 00| |
Pl PE, END BENT DRAIN, 150 mm | | |
0048 715- 46005 2.000 EACH 150. 00000 300. 00| |
Pl PE END SECTI ON, 375 nm | | |
0049 801- 04308 5.000 EACH 350. 00000 1750. 00| |
ROAD CLOSURE SI GN ASSEMBLY | | |
0050 801- 06625 8.000 EACH| 95. 00000 760. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0051 801- 06640 12.000 EACH 140. 00000 1680. 00| |
CONSTRUCTI ON SI GN, A | | |
0052 801- 06775 LUMP| 5000. 00000 5000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0053 801-07118 14.400 m | 40. 00000 576. 00| |
BARRI CADE, I11-A | | |
0054 801-07119 14.400 m | 40. 00000 576. 00| |
BARRI CADE, I11-B | | |
0055 808- 06713 1040.000 m | 1. 05000 1092. 00| |
LINE, PAINT, SOLID, WH TE, 100 nm | | |
SECTI ON TOTALS | $ 770, 501. 96| |

$ 770, 501.







